

## CITY OF EL PASO BID TABULATION

**BID TITLE:** ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS  
**BID DATE:** MARCH 4, 2009

**BID NO:** 2009-111  
**DEPARTMENT:** ENGINEERING

				ALLIED PAVING COMPANY EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		MARTINEZ BROS. CONTRACTORS, LLC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
1	180	DYS	TRAFFIC CONTROL	\$12.00	\$2,160.00	\$145.00	\$26,100.00	\$90.00	\$16,200.00	\$40.25	\$7,245.00
2	1	LS	STORM WATER POLLUTION CONTROL	\$7,700.00	\$7,700.00	\$18,000.00	\$18,000.00	\$67,000.00	\$67,000.00	\$10,624.85	\$10,624.85
3	335	LF	SAW CUT ASPHALT	\$1.25	\$418.75	\$5.00	\$1,675.00	\$3.00	\$1,005.00	\$4.60	\$1,541.00
4	4,333	SY	REMOVE ASPHALT PAVEMENT AND COLORED STAMP CONCRETE, DISPOSE OFF- SITE	\$2.70	\$11,699.10	\$3.00	\$12,999.00	\$1.75	\$7,582.75	\$3.75	\$16,248.75
5	1	LS	REMOVE TWO INLETS AND RCP. DISPOSE OFF-SITE	\$1,800.00	\$1,800.00	\$20,000.00	\$20,000.00	\$3,200.00	\$3,200.00	\$625.00	\$625.00
6	2,000	LF	REMOVE CONCRETE CURBING AND DISPOSE OFF-SITE	\$6.00	\$12,000.00	\$3.00	\$6,000.00	\$4.00	\$8,000.00	\$2.50	\$5,000.00
7	960	LF	REMOVE AND SALVAGE WROUGHT IRON FENCE	\$3.60	\$3,456.00	\$25.00	\$24,000.00	\$6.50	\$6,240.00	\$2.50	\$2,400.00
8	30	CY	REMOVE ROCKWALL AND DISPOSE OFF-SITE	\$54.00	\$1,620.00	\$250.00	\$7,500.00	\$32.00	\$960.00	\$37.50	\$1,125.00
9	1	EACH	REMOVE AND SALVAGE MAIL BOXES	\$90.00	\$90.00	\$1,000.00	\$1,000.00	\$575.00	\$575.00	\$62.50	\$62.50

## CITY OF EL PASO BID TABULATION

BID TITLE: ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS				BID NO: 2009-111							
BID DATE: MARCH 4, 2009				DEPARTMENT: ENGINEERING							
				ALLIED PAVING COMPANY EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		MARTINEZ BROS. CONTRACTORS, LLC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
10	2	EACH	REMOVE TREES AND DISPOSE OFF-SITE	\$810.00	\$1,620.00	\$500.00	\$1,000.00	\$300.00	\$600.00	\$187.50	\$375.00
11	36	LF	SAW CUT CONCRETE SIDEWALK	\$4.00	\$144.00	\$35.00	\$1,260.00	\$6.00	\$216.00	\$12.50	\$450.00
12	1,270	SY	REMOVE CONCRETE SIDEWALK AND DISPOSE OFF-SITE	\$4.00	\$5,080.00	\$16.00	\$20,320.00	\$10.00	\$12,700.00	\$4.13	\$5,245.10
13	1,500	CY	EARTHWORK CUT TO FILL	\$15.00	\$22,500.00	\$8.00	\$12,000.00	\$12.40	\$18,600.00	\$7.50	\$11,250.00
14	120	LF	18" RCP LABOR AND MATERIAL	\$56.00	\$6,720.00	\$56.00	\$6,720.00	\$53.00	\$6,360.00	\$67.50	\$8,100.00
15	112	LF	24" RCP LABOR AND MATERIAL	\$61.00	\$6,832.00	\$62.00	\$6,944.00	\$86.00	\$9,632.00	\$72.50	\$8,120.00
16	92	LF	30" RCP LABOR AND MATERIAL	\$78.00	\$7,176.00	\$80.00	\$7,360.00	\$81.00	\$7,452.00	\$100.00	\$9,200.00
17	201	LF	36" RCP LABOR AND MATERIAL	\$94.00	\$18,894.00	\$98.00	\$19,698.00	\$91.00	\$18,291.00	\$115.00	\$23,115.00
18	306	LF	42" RCP LABOR AND MATERIAL	\$113.00	\$34,578.00	\$118.00	\$36,108.00	\$121.00	\$37,026.00	\$145.00	\$44,370.00

## CITY OF EL PASO BID TABULATION

**BID TITLE:** ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS  
**BID DATE:** MARCH 4, 2009

**BID NO:** 2009-111  
**DEPARTMENT:** ENGINEERING

				ALLIED PAVING COMPANY EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		MARTINEZ BROS. CONTRACTORS, LLC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
19	1	EACH	48" PRECAST MANHOLE LABOR AND MATERIAL	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00	\$2,818.75	\$2,818.75
20	8	EACH	72" PRECAST MANHOLE LABOR AND MATERIAL	\$7,000.00	\$56,000.00	\$9,000.00	\$72,000.00	\$6,500.00	\$52,000.00	\$5,562.50	\$44,500.00
21	8	EACH	INLETS TYPE I - 2 GRATES LABOR AND MATERIAL	\$6,400.00	\$51,200.00	\$8,000.00	\$64,000.00	\$3,600.00	\$28,800.00	\$5,962.50	\$47,700.00
22	4	EACH	INLETS TYPE II - 3 GRATES LABOR AND MATERIAL	\$6,700.00	\$26,800.00	\$9,500.00	\$38,000.00	\$6,100.00	\$24,400.00	\$7,900.00	\$31,600.00
23	1	EACH	ADJUST EXISTING MANHOLE	\$420.00	\$420.00	\$500.00	\$500.00	\$340.00	\$340.00	\$500.00	\$500.00
24	870	LF	TRENCH SAFETY	\$1.50	\$1,305.00	\$1.00	\$870.00	\$2.00	\$1,740.00	\$5.00	\$4,350.00
25	3,300	SY	PREPARE SUBGRADE	\$16.00	\$52,800.00	\$2.00	\$6,600.00	\$2.00	\$6,600.00	\$3.75	\$12,375.00
26	3,441	LF	PLACE CURB AND GUTTER, LABOR AND MATERIAL	\$10.00	\$34,410.00	\$13.00	\$44,733.00	\$11.50	\$39,571.50	\$10.98	\$37,782.18
27	1,035	SF	PLACE STAMPED COLOR CONCRETE, LABOR AND MATERIAL	\$9.00	\$9,315.00	\$10.00	\$10,350.00	\$5.20	\$5,382.00	\$5.75	\$5,951.25

## CITY OF EL PASO BID TABULATION

**BID TITLE:** ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS  
**BID DATE:** MARCH 4, 2009

**BID NO:** 2009-111  
**DEPARTMENT:** ENGINEERING

				ALLIED PAVING COMPANY EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		MARTINEZ BROS. CONTRACTORS, LLC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
28	102	SY	8" REINFORCED CONCRETE CONCRETE BUS PAD LABOR AND MATERIAL	\$88.00	\$8,976.00	\$68.00	\$6,936.00	\$89.00	\$9,078.00	\$56.25	\$5,737.50
29	3,475	SY	PLACE BASE COURSE AND HMAC, LABOR AND MATERIAL	\$26.00	\$90,350.00	\$30.00	\$104,250.00	\$22.00	\$76,450.00	\$29.73	\$103,311.75
30	1,320	SY	4" CONCRETE SIDEWALK LABOR AND MATERIAL	\$35.00	\$46,200.00	\$30.00	\$39,600.00	\$28.00	\$36,960.00	\$27.10	\$35,772.00
31	182	SY	6" CONCRETE DRIVEWAY LABOR AND MATERIAL	\$29.00	\$5,278.00	\$40.00	\$7,280.00	\$45.00	\$8,190.00	\$32.28	\$5,874.96
32	16	EACH	WHEELCHAIR RAMPS, LABOR AND MATERIAL	\$500.00	\$8,000.00	\$1,000.00	\$16,000.00	\$650.00	\$10,400.00	\$750.00	\$12,000.00
33	1,272	LF	VEHICULAR AND PEDESTRIAN TRAFFIC STRIPPING	\$6.00	\$7,632.00	\$6.00	\$7,632.00	\$5.40	\$6,868.80	\$5.00	\$6,360.00
34	10	EACH	FURNISH AND INSTALL PERMANENT SIGNS LABOR AND MATERIAL	\$480.00	\$4,800.00	\$500.00	\$5,000.00	\$270.00	\$2,700.00	\$187.50	\$1,875.00
35	3	EACH	RESIDENTIAL STREET LIGHTING LABOR AND MATERIAL	\$10,000.00	\$30,000.00	\$3,500.00	\$10,500.00	\$4,000.00	\$12,000.00	\$2,750.00	\$8,250.00

## CITY OF EL PASO BID TABULATION

BID TITLE: ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS				BID NO: 2009-111							
BID DATE: MARCH 4, 2009				DEPARTMENT: ENGINEERING							
				ALLIED PAVING COMPANY EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		MARTINEZ BROS. CONTRACTORS, LLC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
36	1	LS	LANDSCAPE AND IRRIGATION	\$83,000.00	\$83,000.00	\$65,000.00	\$65,000.00	\$47,000.00	\$47,000.00	\$70,000.00	\$70,000.00
37	1	EACH	CITY MONUMENTS, LABOR AND MATERIALS	\$840.00	\$840.00	\$3,000.00	\$3,000.00	\$1,200.00	\$1,200.00	\$500.00	\$500.00
38	1	LS	5% MOBILIZATION	\$16,500.00	\$16,500.00	\$45,000.00	\$45,000.00	\$35,000.00	\$35,000.00	\$40,000.00	\$40,000.00
<b>SUM TOTAL BASE BID I (ITEMS NO. 1 THRU NO. 38 )</b>					\$683,313.85		\$780,935.00		\$630,820.05		\$632,355.59
<b>BASE BID II - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR ST. VRAIN STREET &amp; DRAINAGE IMPROVEMENTS</b>											
1	639	LF	FURNISH AND INSTALL 8-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES	\$37.00	\$23,643.00	\$40.00	\$25,560.00	\$28.00	\$17,892.00	\$78.00	\$49,842.00
2	253	LF	FURNISH AND INSTALL 6-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTING, VALVES AND ACCESSORIES	\$31.00	\$7,843.00	\$35.00	\$8,855.00	\$32.00	\$8,096.00	\$66.75	\$16,887.75
3	360	LF	FURNISH AND INSTALL AND RE-CONNECT 4-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTING, VALVES AND ACCESSORIES	\$47.00	\$16,920.00	\$45.00	\$16,200.00	\$38.00	\$13,680.00	\$78.00	\$28,080.00



## CITY OF EL PASO BID TABULATION

**BID TITLE:** ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS  
**BID DATE:** MARCH 4, 2009

**BID NO:** 2009-111  
**DEPARTMENT:** ENGINEERING

				ALLIED PAVING COMPANY EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS		MARTINEZ BROS. CONTRACTORS, LLC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID II - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR ST. VRAIN STREET &amp; DRAINAGE IMPROVEMENTS</b>											
4	1	EACH	FURNISH AND INSTALL NEW 1-INCH WATER SERVICE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES	\$1,165.00	\$1,165.00	\$2,000.00	\$2,000.00	\$1,100.00	\$1,100.00	\$1,425.00	\$1,425.00
5	40	LF	FURNISH AND INSTALL 12-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES	\$190.00	\$7,600.00	\$200.00	\$8,000.00	\$97.00	\$3,880.00	\$360.00	\$14,400.00
6	10	LF	FURNISH AND INSTALL 24-INCH STEEL CASING BY BORING, JACKING OR OPEN-CUT; INCLUDING BUT NOT LIMITED TO, SPACERS AND END- SEALS; COMPLETE IN PLACE	\$385.00	\$3,850.00	\$252.00	\$2,520.00	\$224.00	\$2,240.00	\$180.00	\$1,800.00
7	1	EACH	NEW FIRE HYDRANT ASSEMBLY COMPLETE WITH FITTINGS, VALVES, AND ACCESSORIES	\$5,500.00	\$5,500.00	\$3,500.00	\$3,500.00	\$3,200.00	\$3,200.00	\$4,500.00	\$4,500.00
8	1,292	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)	\$1.36	\$1,757.12	\$1.00	\$1,292.00	\$2.00	\$2,584.00	\$3.75	\$4,845.00

## CITY OF EL PASO BID TABULATION

<b>BID TITLE: ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS</b>								<b>BID NO: 2009-111</b>			
<b>BID DATE: MARCH 4, 2009</b>								<b>DEPARTMENT: ENGINEERING</b>			
				<b>ALLIED PAVING COMPANY EL PASO, TEXAS</b>		<b>DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS</b>		<b>J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS</b>		<b>MARTINEZ BROS. CONTRACTORS, LLC. EL PASO, TEXAS</b>	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID II - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR ST. VRAIN STREET &amp; DRAINAGE IMPROVEMENTS</b>											
9	1,000	LF	TRENCH SAFETY SYSTEM (TRENCH BOX SHORING OR BRACING METHODS)	\$8.00	\$8,000.00	\$10.00	\$10,000.00	\$5.00	\$5,000.00	\$6.00	\$6,000.00
<b>On-Site Water Main Adjustment For St. Vrain Street And Drainage Improvements</b>											
<b>SUM TOTAL</b>											
<b>BASE BID II (ITEMS NO. 1 THRU NO. 9 )</b>					<b>\$76,278.12</b>		<b>\$77,927.00</b>		<b>\$57,672.00</b>		<b>\$127,779.75</b>
<b>BASE BID III - UNIT PRICE SCHEDULE ON-SITE SANITARY SEWER MAIN ADJUSTMENTS FOR ST. VRAIN STREET &amp; DRAINAGE IMPROVEMENTS</b>											
1	780	LF	FURNISH AND INSTALL 8-INCH SDR 35 POLYVINYL CHLORIDE (PVC) SEWER PIPE COMPLETE INSTALLED; INCLUDING, BUT NOT LIMITED TO, DEWATERING AND TEMPORARY BY-PASS	\$27.00	\$21,060.00	\$28.00	\$21,840.00	\$33.00	\$25,740.00	\$44.85	\$34,983.00
2	1	EACH	FURNISH AND INSTALL NEW 4-INCH SANITARY SEWER SERVICE LATERIAL TO PROPERTY LINE WITH PIPE, FITTINGS, PLUG, AND ACCESSORIES	\$763.00	\$763.00	\$1,500.00	\$1,500.00	\$630.00	\$630.00	\$845.00	\$845.00
3	6	EACH	FURNISH AND INSTALL NEW 6-INCH SANITARY SEWER SERVICE LATERAL TO PROPERTY LINE WITH PIPE, FITTINGS, PLUG, AND ACCESSORIES	\$850.00	\$5,100.00	\$3,000.00	\$18,000.00	\$750.00	\$4,500.00	\$910.00	\$5,460.00

## CITY OF EL PASO BID TABULATION

<b>BID TITLE: ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS</b>								<b>BID NO: 2009-111</b>			
<b>BID DATE: MARCH 4, 2009</b>								<b>DEPARTMENT: ENGINEERING</b>			
				<b>ALLIED PAVING COMPANY EL PASO, TEXAS</b>		<b>DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS</b>		<b>J. A. R. CONSTRUCTION, INC. EL PASO, TEXAS</b>		<b>MARTINEZ BROS. CONTRACTORS, LLC. EL PASO, TEXAS</b>	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID III - UNIT PRICE SCHEDULE ON-SITE SANITARY SEWER MAIN ADJUSTMENTS FOR ST. VRAIN STREET &amp; DRAINAGE IMPROVEMENTS</b>											
4	3	EACH	STANDARD MANHOLES COMPLETE IN PLACE	\$4,200.00	\$12,600.00	\$3,500.00	\$10,500.00	\$4,200.00	\$12,600.00	\$3,055.00	\$9,165.00
5	780	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS).	\$1.50	\$1,170.00	\$1.00	\$780.00	\$2.00	\$1,560.00	\$2.60	\$2,028.00
<b>ON-SITE SANITARY SEWER MAIN ADJUSTMENT FOR ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS</b>											
<b>SUM TOTAL BASE BID III (ITEMS NO. 1 THRU NO. 5 )</b>				<b>\$40,693.00</b>		<b>\$52,620.00</b>		<b>\$45,030.00</b>		<b>\$52,481.00</b>	
<b>SUM TOTAL BASE BID I, BASE BID II, AND BASE BID III</b>				<b>\$800,284.97</b>		<b>\$911,482.00</b>		<b>\$733,522.05</b>		<b>\$812,616.34</b>	
<b>BID BOND SUBMITTED</b>				<b>YES</b>		<b>YES</b>		<b>YES</b>		<b>YES</b>	
<b>AMENDMENTS ACKNOWLEDGED</b>				<b>YES</b>		<b>YES</b>		<b>YES</b>		<b>YES</b>	

## CITY OF EL PASO BID TABULATION

**BID TITLE:** ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS

**BID NO:** 2009-111

**BID DATE:** MARCH 4, 2009

**DEPARTMENT:** ENGINEERING

				QUEST CONTRACTING, INC. EL PASO, TEXAS		SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS		SOUTHWEST GROWTH CORP. EL PASO, TEXAS		VENEGAS ENGINEERING MANAGEMENT & CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
1	180	DYS	TRAFFIC CONTROL	\$100.00	\$18,000.00	\$97.25	\$17,505.00	\$220.00	\$39,600.00	\$137.85 (Contractor's Total) (\$24,813.07)	\$24,813.00
2	1	LS	STORM WATER POLLUTION CONTROL	\$7,500.00	\$7,500.00	\$7,200.00	\$7,200.00	\$36,840.00	\$36,840.00	\$5,634.57	\$5,634.57
3	335	LF	SAW CUT ASPHALT	\$5.00	\$1,675.00	\$1.20	\$402.00	\$3.50	\$1,172.50	\$6.35	\$2,127.25
4	4,333	SY	REMOVE ASPHALT PAVEMENT AND COLORED STAMP CONCRETE, DISPOSE OFF- SITE	\$4.05	\$17,548.65	\$3.00	\$12,999.00	\$6.00	\$25,998.00	\$2.31	\$10,009.23
5	1	LS	REMOVE TWO INLETS AND RCP. DISPOSE OFF-SITE	\$1,850.00	\$1,850.00	\$3,820.00	\$3,820.00	\$850.00	\$850.00	\$1,897.96	\$1,897.96
6	2,000	LF	REMOVE CONCRETE CURBING AND DISPOSE OFF-SITE	\$2.50	\$5,000.00	\$2.40	\$4,800.00	\$7.00	\$14,000.00	\$1.54	\$3,080.00
7	960	LF	REMOVE AND SALVAGE WROUGHT IRON FENCE	\$5.50	\$5,280.00	\$5.00	\$4,800.00	\$8.00	\$7,680.00	\$2.67	\$2,563.20
8	30	CY	REMOVE ROCKWALL AND DISPOSE OFF-SITE	\$95.00	\$2,850.00	\$48.00	\$1,440.00	\$20.00	\$600.00	\$31.62	\$948.60
9	1	EACH	REMOVE AND SALVAGE MAIL BOXES	\$60.00	\$60.00	\$1.00	\$1.00	\$250.00	\$250.00	\$409.25	\$409.25

## CITY OF EL PASO BID TABULATION

BID TITLE: ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS				BID NO: 2009-111							
BID DATE: MARCH 4, 2009				DEPARTMENT: ENGINEERING							
				QUEST CONTRACTING, INC. EL PASO, TEXAS		SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS		SOUTHWEST GROWTH CORP. EL PASO, TEXAS		VENEGAS ENGINEERING MANAGEMENT & CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
10	2	EACH	REMOVE TREES AND DISPOSE OFF-SITE	\$1,500.00	\$3,000.00	\$540.00	\$1,080.00	\$650.00	\$1,300.00	\$948.96 (Contractor's Total) (\$ 1,897.96)	\$1,897.92
11	36	LF	SAW CUT CONCRETE SIDEWALK	\$10.00	\$360.00	\$6.00	\$216.00	\$4.00	\$144.00	\$13.18	\$474.48
12	1,270	SY	REMOVE CONCRETE SIDEWALK AND DISPOSE OFF-SITE	\$13.50	\$17,145.00	\$8.10	\$10,287.00	\$6.20	\$7,874.00	\$2.70	\$3,429.00
13	1,500	CY	EARTHWORK CUT TO FILL	\$6.50	\$9,750.00	\$6.30	\$9,450.00	\$13.00	\$19,500.00	\$6.52	\$9,780.00
14	120	LF	18" RCP LABOR AND MATERIAL	\$55.00	\$6,600.00	\$55.00	\$6,600.00	\$90.00	\$10,800.00	\$66.84	\$8,020.80
15	112	LF	24" RCP LABOR AND MATERIAL	\$65.00	\$7,280.00	\$60.00	\$6,720.00	\$105.00	\$11,760.00	\$71.71	\$8,031.52
16	92	LF	30" RCP LABOR AND MATERIAL	\$75.00	\$6,900.00	\$76.50	\$7,038.00	\$125.00	\$11,500.00	\$107.47	\$9,887.24
17	201	LF	36" RCP LABOR AND MATERIAL	\$80.00	\$16,080.00	\$92.00	\$18,492.00	\$140.00	\$28,140.00	\$98.22	\$19,742.22
18	306	LF	42" RCP LABOR AND MATERIAL	\$105.00	\$32,130.00	\$109.00	\$33,354.00	\$150.00	\$45,900.00	\$109.13	\$33,393.78

## CITY OF EL PASO BID TABULATION

BID TITLE: ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS				BID NO: 2009-111							
BID DATE: MARCH 4, 2009				DEPARTMENT: ENGINEERING							
				QUEST CONTRACTING, INC. EL PASO, TEXAS		SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS		SOUTHWEST GROWTH CORP. EL PASO, TEXAS		VENEGAS ENGINEERING MANAGEMENT & CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
19	1	EACH	48" PRECAST MANHOLE LABOR AND MATERIAL	\$4,800.00	\$4,800.00	\$2,660.00	\$2,660.00	\$1,850.00	\$1,850.00	\$3,867.09	\$3,867.09
20	8	EACH	72" PRECAST MANHOLE LABOR AND MATERIAL	\$3,800.00	\$30,400.00	\$5,694.00	\$45,552.00	\$4,200.00	\$33,600.00	\$35,361.35	\$282,890.80
21	8	EACH	INLETS TYPE I - 2 GRATES LABOR AND MATERIAL	\$3,800.00	\$30,400.00	\$7,152.00	\$57,216.00	\$4,400.00	\$35,200.00	\$8,742.47	\$69,939.76
22	4	EACH	INLETS TYPE II - 3 GRATES LABOR AND MATERIAL	\$4,200.00	\$16,800.00	\$7,080.00	\$28,320.00	\$5,400.00	\$21,600.00	\$7,971.43	\$31,885.72
23	1	EACH	ADJUST EXISTING MANHOLE	\$500.00	\$500.00	\$360.00	\$360.00	\$350.00	\$350.00	\$3,084.18	\$3,084.18
24	870	LF	TRENCH SAFETY	\$3.50	\$3,045.00	\$2.40	\$2,088.00	\$5.00	\$4,350.00	\$4.77	\$4,149.90
25	3,300	SY	PREPARE SUBGRADE	\$8.50	\$28,050.00	\$6.15	\$20,295.00	\$2.50	\$8,250.00	\$2.31	\$7,623.00
26	3,441	LF	PLACE CURB AND GUTTER, LABOR AND MATERIAL	\$9.50	\$32,689.50	\$12.00	\$41,292.00	\$13.00	\$44,733.00	\$11.27	\$38,780.07
27	1,035	SF	PLACE STAMPED COLOR CONCRETE, LABOR AND MATERIAL	\$6.50	\$6,727.50	\$13.00	\$13,455.00	\$8.00	\$8,280.00	\$7.44	\$7,700.40

## CITY OF EL PASO BID TABULATION

BID TITLE: ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS				BID NO: 2009-111							
BID DATE: MARCH 4, 2009				DEPARTMENT: ENGINEERING							
				QUEST CONTRACTING, INC. EL PASO, TEXAS		SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS		SOUTHWEST GROWTH CORP. EL PASO, TEXAS		VENEGAS ENGINEERING MANAGEMENT & CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
28	102	SY	8" REINFORCED CONCRETE CONCRETE BUS PAD LABOR AND MATERIAL	\$72.00	\$7,344.00	\$90.00	\$9,180.00	\$85.00	\$8,670.00	\$71.36	\$7,278.72
29	3,475	SY	PLACE BASE COURSE AND HMAC, LABOR AND MATERIAL	\$20.4316	\$70,999.81	\$25.00	\$86,875.00	\$24.00	\$83,400.00	\$15.21	\$52,854.75
30	1,320	SY	4" CONCRETE SIDEWALK LABOR AND MATERIAL	\$23.00	\$30,360.00	\$30.00	\$39,600.00	\$30.00	\$39,600.00	\$31.39	\$41,434.80
31	182	SY	6" CONCRETE DRIVEWAY LABOR AND MATERIAL	\$47.00	\$8,554.00	\$53.00	\$9,646.00	\$40.00	\$7,280.00	\$70.41	\$12,814.62
32	16	EACH	WHEELCHAIR RAMPS, LABOR AND MATERIAL	\$800.00	\$12,800.00	\$725.00	\$11,600.00	\$1,250.00	\$20,000.00	\$771.53	\$12,344.48
33	1,272	LF	VEHICULAR AND PEDESTRIAN TRAFFIC STRIPPING	\$5.00	\$6,360.00	\$2.50	\$3,180.00	\$2.25 (Contractor's Total) (\$7,375.50)	\$2,862.00	\$5.63	\$7,161.36
34	10	EACH	FURNISH AND INSTALL PERMANENT SIGNS LABOR AND MATERIAL	\$350.00	\$3,500.00	\$780.00	\$7,800.00	\$420.00	\$4,200.00	\$563.22	\$5,632.20
35	3	EACH	RESIDENTIAL STREET LIGHTING LABOR AND MATERIAL	\$3,000.00	\$9,000.00	\$5,400.00	\$16,200.00	\$5,500.00	\$16,500.00	\$3,262.12	\$9,786.36

## CITY OF EL PASO BID TABULATION

<b>BID TITLE:</b> ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS				<b>BID NO:</b> 2009-111							
<b>BID DATE:</b> MARCH 4, 2009				<b>DEPARTMENT:</b> ENGINEERING							
				<b>QUEST CONTRACTING, INC. EL PASO, TEXAS</b>		<b>SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS</b>		<b>SOUTHWEST GROWTH CORP. EL PASO, TEXAS</b>		<b>VENEGAS ENGINEERING MANAGEMENT &amp; CONSTRUCTION, INC. EL PASO, TEXAS</b>	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
36	1	LS	LANDSCAPE AND IRRIGATION	\$52,500.00	\$52,500.00	\$34,396.00	\$34,396.00	\$79,703.00	\$79,703.00	\$59,867.57	\$59,867.57
37	1	EACH	CITY MONUMENTS, LABOR AND MATERIALS	\$1,800.00	\$1,800.00	\$1,020.00	\$1,020.00	\$1,200.00	\$1,200.00	\$2,016.58	\$2,016.58
38	1	LS	5% MOBILIZATION	\$10,000.00	\$10,000.00	\$36,722.00	\$36,722.00	\$32,975.00	\$32,975.00	\$42,157.35	\$42,157.35
<b>SUM TOTAL BASE BID I (ITEMS NO. 1 THRU NO. 38 )</b>				\$525,638.46 (Contractor's Total) (\$525,638.50)		\$613,661.00		\$718,511.50 (Contractor's Total) (\$723,025.00)		\$849,409.73 (Contractor's Total) (\$849,409.84)	
<b>BASE BID II - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR ST. VRAIN STREET &amp; DRAINAGE IMPROVEMENTS</b>											
1	639	LF	FURNISH AND INSTALL 8-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES	\$57.00	\$36,423.00	\$62.00	\$39,618.00	\$32.00	\$20,448.00	\$72.32	\$46,212.48
2	253	LF	FURNISH AND INSTALL 6-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTING, VALVES AND ACCESSORIES	\$52.00	\$13,156.00	\$49.00	\$12,397.00	\$18.00	\$4,554.00	\$63.69	\$16,113.57
3	360	LF	FURNISH AND INSTALL AND RE-CONNECT 4-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTING, VALVES AND ACCESSORIES	\$47.00	\$16,920.00	\$65.00	\$23,400.00	\$30.00	\$10,800.00	\$84.99	\$30,596.40

## CITY OF EL PASO BID TABULATION

BID TITLE: ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS				BID NO: 2009-111							
BID DATE: MARCH 4, 2009				DEPARTMENT: ENGINEERING							
				QUEST CONTRACTING, INC. EL PASO, TEXAS		SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS		SOUTHWEST GROWTH CORP. EL PASO, TEXAS		VENEGAS ENGINEERING MANAGEMENT & CONSTRUCTION, INC. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID II - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR ST. VRAIN STREET &amp; DRAINAGE IMPROVEMENTS</b>											
4	1	EACH	FURNISH AND INSTALL NEW 1-INCH WATER SERVICE WITH FITTINGS, VALVES, METER BOX AND ACCESSORIES	\$1,600.00	\$1,600.00	\$727.00	\$727.00	\$1,100.00	\$1,100.00	\$2,978.15	\$2,978.15
5	40	LF	FURNISH AND INSTALL 12-INCH C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INSTALLED WITH FITTINGS, VALVES AND ACCESSORIES	\$130.00	\$5,200.00	\$149.00	\$5,960.00	\$75.00	\$3,000.00	\$298.62	\$11,944.80
6	10	LF	FURNISH AND INSTALL 24-INCH STEEL CASING BY BORING, JACKING OR OPEN-CUT; INCLUDING BUT NOT LIMITED TO, SPACERS AND END-SEALS; COMPLETE IN PLACE	\$350.00	\$3,500.00	\$515.00	\$5,150.00	\$300.00	\$3,000.00	\$1,003.78	\$10,037.80
7	1	EACH	NEW FIRE HYDRANT ASSEMBLY COMPLETE WITH FITTINGS, VALVES, AND ACCESSORIES	\$4,200.00	\$4,200.00	\$3,912.00	\$3,912.00	\$3,800.00	\$3,800.00	\$8,948.05	\$8,948.05
8	1,292	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)	\$6.00	\$7,752.00	\$1.00	\$1,292.00	\$5.00	\$6,460.00	\$5.93	\$7,661.56

## CITY OF EL PASO BID TABULATION

<b>BID TITLE: ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS</b>								<b>BID NO: 2009-111</b>			
<b>BID DATE: MARCH 4, 2009</b>								<b>DEPARTMENT: ENGINEERING</b>			
				<b>QUEST CONTRACTING, INC. EL PASO, TEXAS</b>		<b>SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS</b>		<b>SOUTHWEST GROWTH CORP. EL PASO, TEXAS</b>		<b>VENEGAS ENGINEERING MANAGEMENT &amp; CONSTRUCTION, INC. EL PASO, TEXAS</b>	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID II - UNIT PRICE SCHEDULE ON-SITE WATER MAIN ADJUSTMENTS FOR ST. VRAIN STREET &amp; DRAINAGE IMPROVEMENTS</b>											
9	1,000	LF	TRENCH SAFETY SYSTEM (TRENCH BOX SHORING OR BRACING METHODS)	\$17.00	\$17,000.00	\$4.00	\$4,000.00	\$5.00	\$5,000.00	\$35.12	\$35,120.00
<b>On-Site Water Main Adjustment For St. Vrain Street And Drainage Improvements</b>											
<b>SUM TOTAL</b>											
<b>BASE BID II (ITEMS NO. 1 THRU NO. 9 )</b>					<b>\$105,751.00</b>		<b>\$96,456.00</b>		<b>\$58,162.00</b>		<b>\$169,612.81</b>
<b>BASE BID III - UNIT PRICE SCHEDULE ON-SITE SANITARY SEWER MAIN ADJUSTMENTS FOR ST. VRAIN STREET &amp; DRAINAGE IMPROVEMENTS</b>											
1	780	LF	FURNISH AND INSTALL 8-INCH SDR 35 POLYVINYL CHLORIDE (PVC) SEWER PIPE COMPLETE INSTALLED; INCLUDING, BUT NOT LIMITED TO, DEWATERING AND TEMPORARY BY-PASS	\$47.00	\$36,660.00	\$30.00	\$23,400.00	\$26.00	\$20,280.00	\$33.18	\$25,880.40
2	1	EACH	FURNISH AND INSTALL NEW 4-INCH SANITARY SEWER SERVICE LATERIAL TO PROPERTY LINE WITH PIPE, FITTINGS, PLUG, AND ACCESSORIES	\$750.00	\$750.00	\$447.00	\$447.00	\$450.00	\$450.00	\$2,948.17	\$2,948.17
3	6	EACH	FURNISH AND INSTALL NEW 6-INCH SANITARY SEWER SERVICE LATERAL TO PROPERTY LINE WITH PIPE, FITTINGS, PLUG, AND ACCESSORIES	\$950.00	\$5,700.00	\$527.00	\$3,162.00	\$500.00	\$3,000.00	\$2,543.16	\$15,258.96

## CITY OF EL PASO BID TABULATION

<b>BID TITLE: ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS</b>								<b>BID NO: 2009-111</b>			
<b>BID DATE: MARCH 4, 2009</b>								<b>DEPARTMENT: ENGINEERING</b>			
				<b>QUEST CONTRACTING, INC. EL PASO, TEXAS</b>		<b>SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS</b>		<b>SOUTHWEST GROWTH CORP. EL PASO, TEXAS</b>		<b>VENEGAS ENGINEERING MANAGEMENT &amp; CONSTRUCTION, INC. EL PASO, TEXAS</b>	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID III - UNIT PRICE SCHEDULE ON-SITE SANITARY SEWER MAIN ADJUSTMENTS FOR ST. VRAIN STREET &amp; DRAINAGE IMPROVEMENTS</b>											
4	3	EACH	STANDARD MANHOLES COMPLETE IN PLACE	\$4,500.00	\$13,500.00	\$2,688.00	\$8,064.00	\$3,300.00	\$9,900.00	\$6,642.86	\$19,928.58
5	780	LF	TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS).	\$7.50	\$5,850.00	\$1.00	\$780.00	\$10.00	\$7,800.00	\$5.93	\$4,625.40
<b>ON-SITE SANITARY SEWER MAIN ADJUSTMENT FOR ST. VRAIN STREET AND DRAINAGE IMPROVEMENTS</b>											
<b>SUM TOTAL BASE BID III (ITEMS NO. 1 THRU NO. 5 )</b>				<b>\$62,460.00</b>		<b>\$35,853.00</b>		<b>\$41,430.00</b>		<b>\$68,641.51</b>	
<b>SUM TOTAL BASE BID I, BASE BID II, AND BASE BID III</b>				<b>\$693,849.46</b>		<b>\$745,970.00</b>		<b>\$818,103.50</b>		<b>\$1,087,664.05</b>	
<b>BID BOND SUBMITTED</b>				<b>YES</b>		<b>YES</b>		<b>YES</b>		<b>YES</b>	
<b>AMENDMENTS ACKNOWLEDGED</b>				<b>YES</b>		<b>YES</b>		<b>YES</b>		<b>YES</b>	