

## CITY OF EL PASO BID TABULATION

**BID TITLE:** BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND

**BID NO:** 2009-188

**BID DATE:** APRIL 22, 2009

**DEPARTMENT:** ENGINEERING

				BAIN CONSTRUCTION HORIZON CITY, TEXAS		BOWEN INDUSTRIAL CONTRACTORS EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		KARLSRUHER INC. dba CSA ENGINEERS & CONSTRUCTORS EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
1	1	LS	EXCAVATION CUT TO FILL AS SHOWN ON PROJECT DOCUMENTS	\$99,450.00	\$99,450.00	\$82,600.00	\$82,600.00	\$120,000.00	\$120,000.00	\$104,400.00	\$104,400.00
2	425	SY	2" HMAC/9" CRUSHED STONE BASE COURSE AS SHOWN ON PROJECT DOCUMENTS	\$36.00	\$15,300.00	\$23.20	\$9,860.00	\$29.00	\$12,325.00	\$36.09	\$15,338.25
3	13	LF	6" STANDARD CURB & GUTTER AS SHOWN ON PROJECT DOCUMENTS	\$16.50	\$214.50	\$20.00	\$260.00	\$40.00	\$520.00	\$14.82	\$192.66
4	15	LF	4" ROLLED CURB & GUTTER AS SHOWN ON PROJECT DOCUMENTS	\$18.70	\$280.50	\$20.00	\$300.00	\$40.00	\$600.00	\$14.82	\$222.30
5	85	LF	STANDARD CURB AS SHOWN ON PROJECT DOCUMENTS	\$14.60	\$1,241.00	\$16.00	\$1,360.00	\$25.00	\$2,125.00	\$14.82	\$1,259.70
6	80	LF	HEADER CURB AS SHOWN ON PROJECT DOCUMENTS	\$13.70	\$1,096.00	\$16.00	\$1,280.00	\$25.00	\$2,000.00	\$14.82	\$1,185.60
7	11	SY	4" CONCRETE SIDEWALK AS SHOWN ON PROJECT DOCUMENTS	\$50.00	\$550.00	\$34.00	\$374.00	\$75.00	\$825.00	\$27.84	\$306.24
8	10	SY	6" CONCRETE SIDEWALK (DRIVEWAY)AS SHOWN ON PROJECT DOCUMENTS	\$47.00	\$470.00	\$42.00	\$420.00	\$100.00	\$1,000.00	\$32.22	\$322.20
9	15	CY	DESERT LANDSCAPING AS SHOWN ON PROJECT DOCUMENTS	\$148.00	\$2,220.00	\$40.00	\$600.00	\$125.00	\$1,875.00	\$128.89	\$1,933.35

## CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND				BID NO: 2009-188							
BID DATE: APRIL 22, 2009				DEPARTMENT: ENGINEERING							
				BAIN CONSTRUCTION HORIZON CITY, TEXAS		BOWEN INDUSTRIAL CONTRACTORS EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		KARLSRUHER INC. dba CSA ENGINEERS & CONSTRUCTORS EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
10	2	EACH	PIPE BOLLARDS AS SHOWN ON PROJECT DOCUMENTS	\$545.00	\$1,090.00	\$165.00	\$330.00	\$500.00	\$1,000.00	\$515.56	\$1,031.12
11	1	EACH	ADA RAMP AS SHOWN ON PROJECT DOCUMENTS	\$1,025.00	\$1,025.00	\$225.00	\$225.00	\$2,000.00	\$2,000.00	\$644.45	\$644.45
12	1	EACH	JUNCTION BOX AS SHOWN ON PROJECT DOCUMENTS	\$6,065.00	\$6,065.00	\$3,200.00	\$3,200.00	\$7,500.00	\$7,500.00	\$4,188.93	\$4,188.93
13	180	LF	42" DIAMETER RCP PIPE (CLASS III) (DEPTH: 5'-10') AS SHOWN ON PROJECT DOCUMENTS	\$149.00	\$26,820.00	\$102.00	\$18,360.00	\$120.00	\$21,600.00	\$122.45	\$22,041.00
14	190	LF	TRENCH SAFETY SYSTEM (TRENCH BOX OR SHORING METHOD) AS SHOWN ON PROJECT DOCUMENTS	\$16.00	\$3,040.00	\$10.00	\$1,900.00	\$15.00	\$2,850.00	\$1.29	\$245.10
15	1	EACH	CONCRETE OUTLET STRUCTURE AS SHOWN ON PROJECT DOCUMENTS	\$8,054.00	\$8,054.00	\$5,000.00	\$5,000.00	\$9,500.00	\$9,500.00	\$8,377.85	\$8,377.85
16	65	PR	12" THICK MORTARED ROCK RIP-RAP (OUTLET STRUCTURE) AS SHOWN ON PROJECT DOCUMENTS	\$75.81	\$4,927.65	\$97.00	\$6,305.00	\$112.00	\$7,280.00	\$96.67	\$6,283.55

## CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND				BID NO: 2009-188							
BID DATE: APRIL 22, 2009				DEPARTMENT: ENGINEERING							
				BAIN CONSTRUCTION HORIZON CITY, TEXAS		BOWEN INDUSTRIAL CONTRACTORS EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		KARLSRUHER INC. dba CSA ENGINEERS & CONSTRUCTORS EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
17	110	CY	3" THICK COMPACTED SCREENINGS (PONDING AREA) AS SHOWN ON PROJECT DOCUMENTS	\$26.50	\$2,915.00	\$36.00	\$3,960.00	\$75.00	\$8,250.00	\$45.76	\$5,033.60
18	320	PR	6' HIGH STANDARD ROCKWALL AS SHOWN ON PROJECT DOCUMENTS	\$73.00	\$23,360.00	\$143.00	\$45,760.00	\$120.00	\$38,400.00	\$96.67	\$30,934.40
19	715	LF	ROCKWALL FOOTING AS SHOWN ON PROJECT DOCUMENTS	\$9.75	\$6,971.25	\$7.40	\$5,291.00	\$10.00	\$7,150.00	\$8.57	\$6,127.55
20	1	LS	POND WARNING SIGNAGE AS SHOWN ON PROJECT DOCUMENTS	\$1,304.00	\$1,304.00	\$600.00	\$600.00	\$1,000.00	\$1,000.00	\$225.56	\$225.56
21	1	EACH	POND DEPTH GAUGE AS SHOWN ON PROJECT DOCUMENTS	\$2,655.00	\$2,655.00	\$400.00	\$400.00	\$500.00	\$500.00	\$3,222.25	\$3,222.25
22	1	EACH	18" WIDE WUGHT IRON GATE AS SHOWN ON PROJECT DOCUMENTS	\$2,440.00	\$2,440.00	\$900.00	\$900.00	\$4,500.00	\$4,500.00	\$3,608.92	\$3,608.92
23	35	SY	6" REINFORCED CONCRETE LINER AS SHOWN ON PROJECT DOCUMENTS	\$67.00	\$2,345.00	\$72.00	\$2,520.00	\$95.00	\$3,325.00	\$51.56	\$1,804.60
24	1	LS	TRAFFIC CONTROL BARRICADES AS SHOWN ON PROJECT DOCUMENTS	\$4,350.00	\$4,350.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$4,511.15	\$4,511.15

## CITY OF EL PASO BID TABULATION

**BID TITLE:** BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND

**BID NO:** 2009-188

**BID DATE:** APRIL 22, 2009

**DEPARTMENT:** ENGINEERING

				BAIN CONSTRUCTION HORIZON CITY, TEXAS		BOWEN INDUSTRIAL CONTRACTORS EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		KARLSRUHER INC. dba CSA ENGINEERS & CONSTRUCTORS EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE</b>											
25	925	LF	TEMPORARY CONSTRUCTION CHAINLINK FENCING AS SHOWN ON PROJECT DOCUMENTS	\$1.80	\$1,665.00	\$2.60	\$2,405.00	\$5.00	\$4,625.00	\$3.87	\$3,579.75
26	30	SY	REMOVAL OF EXISTING CONCRETE AS SHOWN ON PROJECT DOCUMENTS	\$39.00	\$1,170.00	\$16.00	\$480.00	\$120.00	\$3,600.00	\$12.89	\$386.70
27	335	SY	REMOVAL OF EXISTING ASPHALT PAVEMENT/ BASE COURSE AS SHOWN ON PROJECT DOCUMENTS	\$3.00	\$1,005.00	\$6.00	\$2,010.00	\$6.00	\$2,010.00	\$7.73	\$2,589.55
28	390	LF	REMOVAL OF EXISTING CHAINLINK FENCE (PONDING AREA) AS SHOWN ON PROJECT DOCUMENTS	\$4.40	\$1,716.00	\$2.00	\$780.00	\$3.00	\$1,170.00	\$9.67	\$3,771.30
29	75	LF	REMOVAL OF EXISTING CURB AS SHOWN ON PROJECT DOCUMENTS	\$10.75	\$806.25	\$6.00	\$450.00	\$22.00	\$1,650.00	\$6.44	\$483.00
30	8	LF	REMOVAL OF EXISTING 30" DIAMETER RCP PIPE AS SHOWN ON PROJECT DOCUMENTS	\$70.50	\$564.00	\$40.00	\$320.00	\$260.00	\$2,080.00	\$257.00	\$2,056.00
31	1	LS	REMOVAL OF EXISTING VEGETATION AS SHOWN ON PROJECT DOCUMENTS	\$3,850.00	\$3,850.00	\$3,000.00	\$3,000.00	\$4,500.00	\$4,500.00	\$6,444.00	\$6,444.00

## CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND				BID NO: 2009-188							
BID DATE: APRIL 22, 2009				DEPARTMENT: ENGINEERING							
				BAIN CONSTRUCTION HORIZON CITY, TEXAS		BOWEN INDUSTRIAL CONTRACTORS EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		KARLSRUHER INC. dba CSA ENGINEERS & CONSTRUCTORS EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID I - UNIT PRICE SCHEDULE:</b>											
32	2	EACH	REMOVAL OF EXISTING PIPE BOLLARD AS SHOWN ON PROJECT DOCUMENTS	\$150.00	\$300.00	\$20.00	\$40.00	\$175.00	\$350.00	\$64.45	\$128.90
33	1	EACH	REMOVAL/RELOCATION OF EXISTING TREE AS SHOWN ON PROJECT DOCUMENTS	\$1,250.00	\$1,250.00	\$150.00	\$150.00	\$1,000.00	\$1,000.00	\$966.68	\$966.68
34	155	LF	REMOVAL/RELOCATION OF EXISTING CHAINLINK FENCE AS SHOWN ON PROJECT DOCUMENTS	\$15.50	\$2,402.50	\$5.00	\$775.00	\$14.00	\$2,170.00	\$32.22	\$4,994.10
35	1	LS	REMOVAL/RELOCATION OF EXISTING BACKFLOW PREVENTER AS SHOWN ON PROJECT DOCUMENTS	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00	\$1,600.00	\$1,600.00	\$1,611.13	\$1,611.13
36	1	EACH	REMOVAL/RELOCATION OF EXISTING WATER METER AS SHOWN ON PROJECT DOCUMENTS	\$960.00	\$960.00	\$500.00	\$500.00	\$1,600.00	\$1,600.00	\$708.90	\$708.90
37	1	EACH	ADJUSTMENT OF EXISTING CHAINLINK SWING GATE (DRIVEWAY) AS SHOWN ON PROJECT	\$610.00	\$610.00	\$200.00	\$200.00	\$500.00	\$500.00	\$966.68	\$966.68

## CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND				BID NO: 2009-188							
BID DATE: APRIL 22, 2009				DEPARTMENT: ENGINEERING							
				BAIN CONSTRUCTION HORIZON CITY, TEXAS		BOWEN INDUSTRIAL CONTRACTORS EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		KARLSRUHER INC. dba CSA ENGINEERS & CONSTRUCTORS EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID - UNIT PRICE SCHEDULE</b>											
38	1	EACH	CONSTRUCTION EXIT AS SHOWN ON PROJECT DOCUMENTS	\$1,750.00	\$1,750.00	\$1,200.00	\$1,200.00	\$1,500.00	\$1,500.00	\$2,555.58	\$2,555.58
39	1	LS	INLET PROTECTION AS SHOWN ON PROJECT DOCUMENTS	\$400.00	\$400.00	\$400.00	\$400.00	\$500.00	\$500.00	\$322.23	\$322.23
40	1,710	LF	SILT FENCE AS SHOWN ON PROJECT DOCUMENTS	\$1.75	\$2,992.50	\$3.80	\$6,498.00	\$2.00	\$3,420.00	\$2.58	\$4,411.80
41	1	LS	MOBILIZATION, DE-MOBILIZATION, INSURANCE BONDS, PERMITS, FEES, ETC.	\$24,950.00	\$24,950.00	\$47,800.00	\$47,800.00	\$15,000.00	\$15,000.00	\$23,938.00	\$23,938.00
<b>SUM TOTAL BASE BID (ITEMS NO. 1 THRU NO. 41)</b>					\$267,075.15		\$270,813.00 (Contractor's Total) (\$271,813.00)		\$308,400.00		\$283,354.63

## CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND												BID NO: 2009-188	
BID DATE: APRIL 22, 2009												DEPARTMENT: ENGINEERING	
				BAIN CONSTRUCTION HORIZON CITY, TEXAS		BOWEN INDUSTRIAL CONTRACTORS EL PASO, TEXAS		DANNY SANDER CONSTRUCTION, INC. EL PASO, TEXAS		KARLSRUHER INC. dba CSA ENGINEERS & CONSTRUCTORS EL PASO, TEXAS			
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL		
<b>OPTION NO. I</b>													
1	690	PR	12" THICK MORTARED ROCK RIP-RAP (POND SLOPE) AS SHOWN ON PROJECT DOCUMENTS	\$100.00	\$69,000.00	\$72.00	\$49,680.00	\$112.00	\$77,280.00	\$86.95	\$59,995.50		
<b>SUM TOTAL OPTION 1</b>					\$69,000.00	\$49,680.00	\$77,280.00						
<b>OPTION NO. II</b>													
1	7,600	SF	CONCRETE GRID PAVERS (POND SLOPE) AS SHOWN ON PROJECT DOCUMENTS	\$19.00	\$144,400.00	\$9.85	\$74,860.00	\$15.00	\$114,000.00	\$15.75	\$119,700.00		
<b>SUM TOTAL OPTION II</b>					\$144,400.00	\$74,860.00	\$114,000.00						
<b>BID BOND SUBMITTED</b>				YES		YES		YES		YES			

AMENDMENTS ACKNOWLEDGED	YES	YES	YES	YES
-------------------------	-----	-----	-----	-----

### CITY OF EL PASO BID TABULATION

<b>BID TITLE:</b> BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND				<b>BID NO:</b> 2009-188							
<b>BID DATE:</b> APRIL 22, 2009				<b>DEPARTMENT:</b> ENGINEERING							
				<b>LICON ENGINEERING CO. EL PASO, TEXAS</b>		<b>LOMELI &amp; SONS LANDSCAPING, CO. INC. EL PASO, TEXAS</b>		<b>MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TEXAS</b>		<b>MLEE, CORP. EL PASO, TEXAS</b>	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID - UNIT PRICE SCHEDULE</b>											
1	1	LS	EXCAVATION CUT TO FILL AS SHOWN ON PROJECT DOCUMENTS	\$164,331.02	\$164,331.02	\$132,000.00	\$132,000.00	\$91,200.00	\$91,200.00	\$10,000.00	\$10,000.00
2	425	SY	2" HMAC/9" CRUSHED STONE BASE COURSE AS SHOWN ON PROJECT DOCUMENTS	\$30.88 (Contractor's Total) (\$13,122.36)	\$13,124.00	\$38.00	\$16,150.00	\$42.41	\$18,024.25	\$25.00	\$10,625.00
3	13	LF	6" STANDARD CURB & GUTTER AS SHOWN ON PROJECT DOCUMENTS	\$19.40 (Contractor's Total) (\$252.17)	\$252.20	\$29.00	\$377.00	\$31.92	\$414.96	\$15.00	\$195.00
4	15	LF	4" ROLLED CURB & GUTTER AS SHOWN ON PROJECT DOCUMENTS	\$16.82 (Contractor's Total) (\$252.29)	\$252.30	\$34.00	\$510.00	\$27.36	\$410.40	\$15.00 (Contractor's Total) (\$195.00)	\$225.00
5	85	LF	STANDARD CURB AS SHOWN ON PROJECT DOCUMENTS	\$12.28 (Contractor's Total) (\$1,043.53)	\$1,043.80	\$27.00	\$2,295.00	\$26.60	\$2,261.00	\$15.00	\$1,275.00
6	80	LF	HEADER CURB AS SHOWN ON PROJECT DOCUMENTS	\$12.28 (Contractor's Total) (\$982.14)	\$982.40	\$24.00	\$1,920.00	\$25.84	\$2,067.20	\$15.00 (Contractor's Total) (\$1,440.00)	\$1,200.00
7	11	SY	4" CONCRETE SIDEWALK AS SHOWN ON PROJECT	\$60.16 (Contractor's Total)	\$661.76	\$65.00	\$715.00	\$47.12	\$518.32	\$45.00	\$495.00

			DOCUMENTS	(\$661.72)							
8	10	SY	6" CONCRETE SIDEWALK (DRIVEWAY) AS SHOWN ON PROJECT DOCUMENTS	\$104.35 (Contractor's Total) (\$1,043.53)	\$1,043.50	\$75.00	\$750.00	\$51.68	\$516.80	\$45.00	\$450.00
9	15	CY	DESERT LANDSCAPING AS SHOWN ON PROJECT DOCUMENTS	\$165.74 (Contractor's Total) (\$2,486.05)	\$2,486.10	\$55.00	\$825.00	\$68.40	\$1,026.00	\$15.00 (Contractor's Total) (\$750.00)	\$225.00

### CITY OF EL PASO BID TABULATION

<b>BID TITLE:</b>			<b>BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND</b>						<b>BID NO:</b> 2009-188		
<b>BID DATE:</b>			<b>APRIL 22, 2009</b>						<b>DEPARTMENT:</b> ENGINEERING		
				<b>LICON ENGINEERING CO. EL PASO, TEXAS</b>		<b>LOMELI &amp; SONS LANDSCAPING, CO. INC. EL PASO, TEXAS</b>		<b>MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TEXAS</b>		<b>MLEE, CORP. EL PASO, TEXAS</b>	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID - UNIT PRICE SCHEDULE</b>											
10	2	EACH	PIPE BOLLARDS AS SHOWN ON PROJECT DOCUMENTS	\$613.84	\$1,227.68	\$300.00	\$600.00	\$380.00	\$760.00	\$800.00	\$1,600.00
11	1	EACH	ADA RAMP AS SHOWN ON PROJECT DOCUMENTS	\$613.84	\$613.84	\$875.00	\$875.00	\$874.00	\$874.00	\$1,500.00	\$1,500.00
12	1	EACH	JUNCTION BOX AS SHOWN ON PROJECT DOCUMENTS	\$5,524.56	\$5,524.56	\$3,900.00	\$3,900.00	\$7,600.00	\$7,600.00	\$2,500.00	\$2,500.00
13	180	LF	42" DIAMETER RCP PIPE (CLASS III) (DEPTH; 5'-10') AS SHOWN ON PROJECT DOCUMENTS	\$92.08 (Contractor's Total) (\$16,573.67)	\$16,574.40	\$275.00	\$49,500.00	\$196.08	\$35,294.40	\$150.00	\$27,000.00
14	190	LF	TRENCH SAFETY SYSTEM (TRENCH BOX OR SHORING METHOD) AS SHOWN ON PROJECT DOCUMENTS	\$11.66 (Contractor's Total) (\$2,215.96)	\$2,215.40	\$18.00	\$3,420.00	\$7.60	\$1,444.00	\$75.00	\$14,250.00
15	1	EACH	CONCRETE OUTLET STRUCTURE AS SHOWN ON PROJECT DOCUMENTS	\$7,979.92	\$7,979.92	\$5,900.00	\$5,900.00	\$14,440.00	\$14,440.00	\$3,000.00	\$3,000.00

16	65	PR	12" THICK MORTARED ROCK RIP-RAP (OUTLET STRUCTURE) AS SHOWN ON PROJECT DOCUMENTS	\$122.77 <b>(Contractor's Total)</b> (\$7,979.92)	\$7,980.05	\$150.00	\$9,750.00	\$121.60	\$7,904.00	\$145.00	\$9,425.00
----	----	----	---	---	------------	----------	------------	----------	------------	----------	------------

### CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND										BID NO: 2009-188	
BID DATE: APRIL 22, 2009										DEPARTMENT: ENGINEERING	
				LICON ENGINEERING CO. EL PASO, TEXAS		LOMELI & SONS LANDSCAPING, CO. INC. EL PASO, TEXAS		MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TEXAS		MLEE, CORP. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID - UNIT PRICE SCHEDULE</b>											
17	110	CY	3" THICK COMPACTED SCREENINGS (PONDING AREA) AS SHOWN ON PROJECT DOCUMENTS	\$29.03 <b>(Contractor's Total)</b> (\$3,193.81)	\$3,193.30	\$52.00	\$5,720.00	\$63.84	\$7,022.40	\$55.00	\$6,050.00
18	320	PR	6' HIGH STANDARD ROCKWALL AS SHOWN ON PROJECT DOCUMENTS	\$122.77 <b>(Contractor's Total)</b> (\$39,285.74)	\$39,286.40	\$125.00	\$40,000.00	\$91.20	\$29,184.00	\$115.00	\$36,800.00
19	715	LF	ROCKWALL FOOTING AS SHOWN ON PROJECT DOCUMENTS	\$7.67 <b>(Contractor's Total)</b> (\$5,486.19)	\$5,484.05	\$48.00	\$34,320.00	\$10.46	\$7,478.90	\$4.50 <b>(Contractor's Total)</b> (\$3,218.00)	\$3,217.50
20	1	LS	POND WARNING SIGNAGE AS SHOWN ON PROJECT DOCUMENTS	\$1,473.22	\$1,473.22	\$320.00	\$320.00	\$760.00	\$760.00	\$1,500.00	\$1,500.00
21	1	EACH	POND DEPTH GAUGE AS SHOWN ON PROJECT DOCUMENTS	\$2,762.28	\$2,762.28	\$750.00	\$750.00	\$2,660.00	\$2,660.00	\$2,500.00	\$2,500.00
22	1	EACH	18' WIDE WUGHT IRON GATE AS SHOWN ON PROJECT DOCUMENTS	\$1,902.90	\$1,902.90	\$4,800.00	\$4,800.00	\$5,320.00	\$5,320.00	\$2,800.00	\$2,800.00

23	35	SY	6" REINFORCED CONCRETE LINER AS SHOWN ON PROJECT DOCUMENTS	\$98.21 <b>(Contractor's Total)</b> <b>(\$3,437.50)</b>	\$3,437.35	\$350.00	\$12,250.00	\$89.68	\$3,138.80	\$65.00	\$2,275.00
24	1	LS	TRAFFIC CONTROL BARRICADES AS SHOWN ON PROJECT DOCUMENTS	\$3,683.04	\$3,683.04	\$12,000.00	\$12,000.00	\$9,120.00	\$9,120.00	\$5,000.00	\$5,000.00

### CITY OF EL PASO BID TABULATION

<b>BID TITLE:</b> BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND				<b>BID NO:</b> 2009-188							
<b>BID DATE:</b> APRIL 22, 2009				<b>DEPARTMENT:</b> ENGINEERING							
				LICON ENGINEERING CO. EL PASO, TEXAS		LOMELI & SONS LANDSCAPING, CO. INC. EL PASO, TEXAS		MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TEXAS		MLEE, CORP. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID - UNIT PRICE SCHEDULE</b>											
25	925	LF	TEMPORARY CONSTRUCTION CHAINLINK FENCING AS SHOWN ON PROJECT DOCUMENTS	\$8.59 <b>(Contractor's Total)</b> <b>(\$7,949.22)</b>	\$7,945.75	\$4.50	\$4,162.50	\$3.80	\$3,515.00	\$5,500.00 <b>(Contractor's Total)</b> <b>(\$5,500.00)</b>	\$5,087,500.00
26	30	SY	REMOVAL OF EXISTING CONCRETE AS SHOWN ON PROJECT DOCUMENTS	\$24.55 <b>(Contractor's Total)</b> <b>(\$736.61)</b>	\$736.50	\$78.00	\$2,340.00	\$15.20	\$456.00	\$15.00	\$450.00
27	335	SY	REMOVAL OF EXISTING ASPHALT PAVEMENT/ BASE COURSE AS SHOWN ON PROJECT DOCUMENTS	\$16.57 <b>(Contractor's Total)</b> <b>(\$5,552.18)</b>	\$5,550.95	\$10.00	\$3,350.00	\$9.12	\$3,055.20	\$25.00	\$8,375.00
28	390	LF	REMOVAL OF EXISTING CHAINLINK FENCE (PONDING AREA) AS SHOWN ON PROJECT DOCUMENTS	\$2.46 <b>(Contractor's Total)</b> <b>(\$957.59)</b>	\$959.40	\$7.00	\$2,730.00	\$3.04	\$1,185.60	\$4.00	\$1,560.00
29	75	LF	REMOVAL OF EXISTING CURB AS SHOWN ON	\$8.59 <b>(Contractor's Total)</b>	\$644.25	\$12.00	\$900.00	\$4.56	\$342.00	\$25.00	\$1,875.00

			PROJECT DOCUMENTS	(\$644.53)							
30	8	LF	REMOVAL OF EXISTING 30" DIAMETER RCP PIPE AS SHOWN ON PROJECT DOCUMENTS	\$15.35	\$122.80	\$55.00	\$440.00	\$12.16	\$97.28	\$50.00	\$400.00
				(Contractor's Total)							
				(\$122.77)							
31	1	LS	REMOVAL OF EXISTING VEGETATION AS SHOWN ON PROJECT DOCUMENTS	\$4,296.88	\$4,296.88	\$3,900.00	\$3,900.00	\$5,320.00	\$5,320.00	\$500.00	\$500.00

### CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND										BID NO: 2009-188	
BID DATE: APRIL 22, 2009										DEPARTMENT: ENGINEERING	
				LICON ENGINEERING CO. EL PASO, TEXAS		LOMELI & SONS LANDSCAPING, CO. INC. EL PASO, TEXAS		MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TEXAS		MLEE, CORP. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID - UNIT PRICE SCHEDULE:</b>											
32	2	EACH	REMOVAL OF EXISTING PIPE BOLLARD AS SHOWN ON PROJECT DOCUMENTS	\$49.11	\$98.22	\$120.00	\$240.00	\$76.00	\$152.00	\$400.00	\$800.00
				(Contractor's Total)							
				(\$98.21)							
33	1	EACH	REMOVAL/RELOCATION OF EXISTING TREE AS SHOWN ON PROJECT DOCUMENTS	\$613.84	\$613.84	\$450.00	\$450.00	\$1,140.00	\$1,140.00	\$1,500.00	\$1,500.00
34	155	LF	REMOVAL/RELOCATION OF EXISTING CHAINLINK FENCE AS SHOWN ON PROJECT DOCUMENTS	\$18.42	\$2,855.10	\$39.00	\$6,045.00	\$25.84	\$4,005.20	\$35.00	\$5,425.00
				(Contractor's Total)							
				(\$2,854.35)							
35	1	LS	REMOVAL/RELOCATION OF EXISTING BACKFLOW PREVENTER AS SHOWN ON PROJECT DOCUMENTS	\$3,683.04	\$3,683.04	\$1,500.00	\$1,500.00	\$760.00	\$760.00	\$1,500.00	\$1,500.00

36	1	EACH	REMOVAL/RELOCATION OF EXISTING WATER METER AS SHOWN ON PROJECT DOCUMENTS	\$1,473.22	\$1,473.22	\$4,500.00	\$4,500.00	\$684.00	\$684.00	\$950.00	\$950.00
37	1	EACH	ADJUSTMENT OF EXISTING CHAINLINK SWING GATE (DRIVEWAY) AS SHOWN ON PROJECT DOCUMENTS	\$552.46	\$552.46	\$1,200.00	\$1,200.00	\$380.00	\$380.00	\$500.00	\$500.00

### CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND										BID NO: 2009-188	
BID DATE: APRIL 22, 2009										DEPARTMENT: ENGINEERING	
				LICON ENGINEERING CO. EL PASO, TEXAS		LOMELI & SONS LANDSCAPING, CO. INC. EL PASO, TEXAS		MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TEXAS		MLEE, CORP. EL PASO, TEXAS	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID - UNIT PRICE SCHEDULE</b>											
38	1	EACH	CONSTRUCTION EXIT AS SHOWN ON PROJECT DOCUMENTS	\$1,841.52	\$1,841.52	\$1,200.00	\$1,200.00	\$1,064.00	\$1,064.00	\$750.00	\$750.00
39	1	LS	INLET PROTECTION AS SHOWN ON PROJECT DOCUMENTS	\$368.30	\$368.30	\$150.00	\$150.00	\$304.00	\$304.00	\$1,000.00	\$1,000.00
40	1,710	LF	SILT FENCE AS SHOWN ON PROJECT DOCUMENTS	\$4.30 (Contractor's Total) (\$7,347.66)	\$7,353.00	\$3.00	\$5,130.00	\$5.10	\$8,721.00	\$3.50	\$5,985.00
41	1	LS	MOBILIZATION, DE-MOBILIZATION, INSURANCE BONDS, PERMITS, FEES, ETC.	\$24,553.59	\$24,553.59	\$29,800.00	\$29,800.00	\$14,500.00	\$14,500.00	\$6,500.00	\$6,500.00

<b>SUM TOTAL</b>								
<b>BASE BID (ITEMS NO. 1 THRU NO. 41 )</b>				<b>\$351,164.29</b>	<b>\$407,684.50</b>	<b>\$295,120.71</b>	<b>\$5,269,677.50</b>	
				<b>(Contractor's Total)</b>			<b>(Contractor's Total)</b>	
				<b>(\$351,160.99)</b>			<b>(\$188,413.00)</b>	

### CITY OF EL PASO BID TABULATION

<b>BID TITLE: BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND</b>						<b>BID NO: 2009-188</b>					
<b>BID DATE: APRIL 22, 2009</b>						<b>DEPARTMENT: ENGINEERING</b>					
				<b>LICON ENGINEERING CO. EL PASO, TEXAS</b>		<b>LOMELI &amp; SONS LANDSCAPING,CO. INC. EL PASO, TEXAS</b>		<b>MARTINEZ BROS. CONTRACTORS, LLC EL PASO, TEXAS</b>		<b>MLEE, CORP. EL PASO, TEXAS</b>	
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>OPTION NO. I</b>											
1	690	PR	12" THICK MORTARED ROCK RIP-RAP (POND SLOPE) AS SHOWN ON PROJECT DOCUMENTS	\$122.77 <b>(Contractor's Total)</b> <b>(\$84,709.88)</b>	\$84,711.30	\$95.00	\$65,550.00	\$121.60	\$83,904.00	\$135.00	\$93,150.00
<b>SUM TOTAL OPTION 1</b>				<b>(Contractor's Total)</b> <b>(\$84,709.88)</b>	<b>\$84,711.30</b>		<b>\$65,550.00</b>		<b>\$83,904.00</b>		<b>\$93,150.00</b>
<b>OPTION NO. II</b>											
1	7,600	SF	CONCRETE GRID PAVERS (POND SLOPE) AS SHOWN ON PROJECT DOCUMENTS	\$15.96 <b>(Contractor's Total)</b> <b>(\$121,294.72)</b>	\$121,296.00	\$12.00	\$91,200.00	\$6.00	\$45,600.00	\$3.50	\$26,600.00

SUM TOTAL OPTION II	\$121,296.00	\$91,200.00	\$45,600.00	\$26,600.00
	(Contractor's Total) (\$121,294.72)			
BID BOND SUBMITTED	YES	YES	YES	COMPANY CHECK
AMENDMENTS ACKNOWLEDGED	YES	YES	YES	YES

### CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND				BID NO: 2009-188							
BID DATE: APRIL 22, 2009				DEPARTMENT: ENGINEERING							
				QUEST CONTRACTORS EL PASO, TEXAS		SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID - UNIT PRICE SCHEDULE</b>											
1	1	LS	EXCAVATION CUT TO FILL AS SHOWN ON PROJECT DOCUMENTS	\$95,000.00	\$95,000.00	\$44,864.00	\$44,864.00		\$0.00		\$0.00
2	425	SY	2" HMAC/9" CRUSHED STONE BASE COURSE AS SHOWN ON PROJECT DOCUMENTS	\$28.00	\$11,900.00	\$30.00	\$12,750.00		\$0.00		\$0.00
3	13	LF	6" STANDARD CURB & GUTTER AS SHOWN ON PROJECT DOCUMENTS	\$18.00	\$234.00	\$13.00	\$169.00		\$0.00		\$0.00
4	15	LF	4" ROLLED CURB & GUTTER AS SHOWN ON PROJECT DOCUMENTS	\$18.00	\$270.00	\$19.00	\$285.00		\$0.00		\$0.00

5	85	LF	STANDARD CURB AS SHOWN ON PROJECT DOCUMENTS	\$18.00	\$1,530.00	\$11.00	\$935.00		\$0.00		\$0.00
6	80	LF	HEADER CURB AS SHOWN ON PROJECT DOCUMENTS	\$18.00	\$1,440.00	\$13.00	\$1,040.00		\$0.00		\$0.00
7	11	SY	4" CONCRETE SIDEWALK AS SHOWN ON PROJECT DOCUMENTS	\$200.00	\$2,200.00	\$34.00	\$374.00		\$0.00		\$0.00
8	10	SY	6" CONCRETE SIDEWALK (DRIVEWAY)AS SHOWN ON PROJECT DOCUMENTS	\$300.00	\$3,000.00	\$46.00	\$460.00		\$0.00		\$0.00
9	15	CY	DESERT LANDSCAPING AS SHOWN ON PROJECT DOCUMENTS	\$5,800.00	\$87,000.00	\$151.00	\$2,265.00		\$0.00		\$0.00

### CITY OF EL PASO BID TABULATION

<b>BID TITLE:</b> BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND							<b>BID NO:</b> 2009-188				
<b>BID DATE:</b> APRIL 22, 2009							<b>DEPARTMENT:</b> ENGINEERING				
				<b>QUEST CONTRACTORS EL PASO, TEXAS</b>		<b>SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS</b>					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID - UNIT PRICE SCHEDULE</b>											
10	2	EACH	PIPE BOLLARDS AS SHOWN ON PROJECT DOCUMENTS	\$450.00	\$900.00	\$640.00	\$1,280.00		\$0.00		\$0.00
11	1	EACH	ADA RAMP AS SHOWN ON PROJECT DOCUMENTS	\$650.00	\$650.00	\$906.00	\$906.00		\$0.00		\$0.00
12	1	EACH	JUNCTION BOX AS SHOWN ON PROJECT DOCUMENTS	\$5,600.00	\$5,600.00	\$8,000.00	\$8,000.00		\$0.00		\$0.00
13	180	LF	42" DIAMETER RCP PIPE (CLASS III) (DEPTH; 5'-10') AS SHOWN ON	\$150.00	\$27,000.00	\$130.00	\$23,400.00		\$0.00		\$0.00

			PROJECT DOCUMENTS								
14	190	LF	TRENCH SAFETY SYSTEM (TRENCH BOX OR SHORING METHOD) AS SHOWN ON PROJECT DOCUMENTS	\$35.00	\$6,650.00	\$2.00	\$380.00		\$0.00		\$0.00
15	1	EACH	CONCRETE OUTLET STRUCTURE AS SHOWN ON PROJECT DOCUMENTS	\$5,800.00	\$5,800.00	\$8,125.00	\$8,125.00		\$0.00		\$0.00
16	65	PR	12" THICK MORTARED ROCK RIP-RAP (OUTLET STRUCTURE) AS SHOWN ON PROJECT DOCUMENTS	\$85.00	\$5,525.00	\$120.00	\$7,800.00		\$0.00		\$0.00

### CITY OF EL PASO BID TABULATION

<b>BID TITLE:</b>				<b>BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND</b>				<b>BID NO:</b> 2009-188			
<b>BID DATE:</b>				<b>APRIL 22, 2009</b>				<b>DEPARTMENT:</b> ENGINEERING			
				QUEST CONTRACTORS EL PASO, TEXAS		SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID - UNIT PRICE SCHEDULE</b>											
17	110	CY	3" THICK COMPACTED SCREENINGS (PONDING AREA) AS SHOWN ON PROJECT DOCUMENTS	\$60.00	\$6,600.00	\$65.00	\$7,150.00		\$0.00		\$0.00
18	320	PR	6' HIGH STANDARD ROCKWALL AS SHOWN ON PROJECT DOCUMENTS	\$65.00	\$20,800.00	\$52.00	\$16,640.00		\$0.00		\$0.00
19	715	LF	ROCKWALL FOOTING AS SHOWN ON PROJECT DOCUMENTS	\$5.60	\$4,004.00	\$7.00	\$5,005.00		\$0.00		\$0.00
20	1	LS	POND WARNING SIGNAGE	\$950.00	\$950.00	\$1,000.00	\$1,000.00		\$0.00		\$0.00

			AS SHOWN ON PROJECT DOCUMENTS								
21	1	EACH	POND DEPTH GAUGE AS SHOWN ON PROJECT DOCUMENTS	\$2,200.00	\$2,200.00	\$3,000.00	\$3,000.00			\$0.00	\$0.00
22	1	EACH	18' WIDE WUGHT IRON GATE AS SHOWN ON PROJECT DOCUMENTS	\$8,500.00	\$8,500.00	\$2,750.00	\$2,750.00			\$0.00	\$0.00
23	35	SY	6" REINFORCED CONCRETE LINER AS SHOWN ON PROJECT DOCUMENTS	\$95.00	\$3,325.00	\$110.00	\$3,850.00			\$0.00	\$0.00
24	1	LS	TRAFFIC CONTROL BARRICADES AS SHOWN ON PROJECT DOCUMENTS	\$6,000.00	\$6,000.00	\$3,000.00	\$3,000.00			\$0.00	\$0.00

### CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND							BID NO: 2009-188				
BID DATE: APRIL 22, 2009							DEPARTMENT: ENGINEERING				
				QUEST CONTRACTORS EL PASO, TEXAS		SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID - UNIT PRICE SCHEDULE</b>											
25	925	LF	TEMPORARY CONSTRUCTION CHAINLINK FENCING AS SHOWN ON PROJECT DOCUMENTS	\$35.00	\$32,375.00	\$2.00	\$1,850.00		\$0.00		\$0.00
26	30	SY	REMOVAL OF EXISTING CONCRETE AS SHOWN ON PROJECT DOCUMENTS	\$25.00	\$750.00	\$14.00	\$420.00		\$0.00		\$0.00
27	335	SY	REMOVAL OF EXISTING ASPHALT PAVEMENT/ BASE COURSE AS SHOWN ON PROJECT DOCUMENTS	\$8.00	\$2,680.00	\$3.00	\$1,005.00		\$0.00		\$0.00

28	390	LF	REMOVAL OF EXISTING CHAINLINK FENCE (PONDING AREA) AS SHOWN ON PROJECT DOCUMENTS	\$9.00	\$3,510.00	\$3.00	\$1,170.00		\$0.00		\$0.00
29	75	LF	REMOVAL OF EXISTING CURB AS SHOWN ON PROJECT DOCUMENTS	\$7.50	\$562.50	\$3.00	\$225.00		\$0.00		\$0.00
30	8	LF	REMOVAL OF EXISTING 30" DIAMETER RCP PIPE AS SHOWN ON PROJECT DOCUMENTS	\$150.00	\$1,200.00	\$13.00	\$104.00		\$0.00		\$0.00
31	1	LS	REMOVAL OF EXISTING VEGETATION AS SHOWN ON PROJECT DOCUMENTS	\$2,500.00	\$2,500.00	\$4,224.00	\$4,224.00		\$0.00		\$0.00

### CITY OF EL PASO BID TABULATION

<b>BID TITLE:</b>				<b>BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND</b>						<b>BID NO:</b> 2009-188	
<b>BID DATE:</b>				<b>APRIL 22, 2009</b>						<b>DEPARTMENT:</b> ENGINEERING	
				<b>QUEST CONTRACTORS EL PASO, TEXAS</b>		<b>SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS</b>					
ITEM #	EST. QTY	UNITS	DESCRIPTION	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL	SUM OF(UNITS)	TOTAL
<b>BASE BID - UNIT PRICE SCHEDULE:</b>											
32	2	EACH	REMOVAL OF EXISTING PIPE BOLLARD AS SHOWN ON PROJECT DOCUMENTS	\$200.00	\$400.00	\$68.00	\$136.00		\$0.00		\$0.00
33	1	EACH	REMOVAL/RELOCATION OF EXISTING TREE AS SHOWN ON PROJECT DOCUMENTS	\$1,500.00	\$1,500.00	\$272.00	\$272.00		\$0.00		\$0.00

34	155	LF	REMOVAL/RELOCATION OF EXISTING CHAINLINK FENCE AS SHOWN ON PROJECT DOCUMENTS	\$50.00	\$7,750.00	\$24.00	\$3,720.00		\$0.00	\$0.00
35	1	LS	REMOVAL/RELOCATION OF EXISTING BACKFLOW PREVENTER AS SHOWN ON PROJECT DOCUMENTS	\$2,500.00	\$2,500.00	\$4,326.00	\$4,326.00		\$0.00	\$0.00
36	1	EACH	REMOVAL/RELOCATION OF EXISTING WATER METER AS SHOWN ON PROJECT DOCUMENTS	\$3,500.00	\$3,500.00	\$2,385.00	\$2,385.00		\$0.00	\$0.00
37	1	EACH	ADJUSTMENT OF EXISTING CHAINLINK SWING GATE (DRIVEWAY) AS SHOWN ON PROJECT DOCUMENTS	\$650.00	\$650.00	\$136.00	\$136.00		\$0.00	\$0.00

### CITY OF EL PASO BID TABULATION

<b>BID TITLE:</b> BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND				<b>BID NO:</b> 2009-188							
<b>BID DATE:</b> APRIL 22, 2009				<b>DEPARTMENT:</b> ENGINEERING							
				<b>QUEST CONTRACTORS EL PASO, TEXAS</b>		<b>SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS</b>					
<b>ITEM #</b>	<b>EST. QTY</b>	<b>UNITS</b>	<b>DESCRIPTION</b>	<b>SUM OF(UNITS)</b>	<b>TOTAL</b>	<b>SUM OF(UNITS)</b>	<b>TOTAL</b>	<b>SUM OF(UNITS)</b>	<b>TOTAL</b>	<b>SUM OF(UNITS)</b>	<b>TOTAL</b>
<b>BASE BID - UNIT PRICE SCHEDULE</b>											
38	1	EACH	CONSTRUCTION EXIT AS SHOWN ON PROJECT DOCUMENTS	\$1,500.00	\$1,500.00	\$1,090.00	\$1,090.00		\$0.00		\$0.00
39	1	LS	INLET PROTECTION AS SHOWN ON PROJECT DOCUMENTS	\$1,200.00	\$1,200.00	\$136.00	\$136.00		\$0.00		\$0.00

40	1,710	LF	SILT FENCE AS SHOWN ON PROJECT DOCUMENTS	\$4.00	\$6,840.00	\$1.40	\$2,394.00		\$0.00	\$0.00
41	1	LS	MOBILIZATION, DE-MOBILIZATION, INSURANCE BONDS, PERMITS, FEES, ETC.	\$19,800.00	\$19,800.00	\$9,000.00	\$9,000.00		\$0.00	\$0.00
<b>SUM TOTAL BASE BID (ITEMS NO. 1 THRU NO. 41 )</b>					<b>\$396,295.50</b>		<b>\$188,021.00</b>		<b>\$0.00</b>	<b>\$0.00</b>

<b>CITY OF EL PASO BID TABULATION</b>											
<b>BID TITLE: BOWEN DRIVE SUBSURFACE STORM DRAINAGE SYSTEM AND RETENTION POND</b>								<b>BID NO: 2009-188</b>			
<b>BID DATE: APRIL 22, 2009</b>								<b>DEPARTMENT: ENGINEERING</b>			
				<b>QUEST CONTRACTORS EL PASO, TEXAS</b>		<b>SAAB SITE CONTRACTORS, L.P. EL PASO, TEXAS</b>					
<b>ITEM #</b>	<b>EST. QTY</b>	<b>UNITS</b>	<b>DESCRIPTION</b>	<b>SUM OF(UNITS)</b>	<b>TOTAL</b>	<b>SUM OF(UNITS)</b>	<b>TOTAL</b>	<b>SUM OF(UNITS)</b>	<b>TOTAL</b>	<b>SUM OF(UNITS)</b>	<b>TOTAL</b>
<b>OPTION NO. 1</b>											
1	690	PR	12" THICK MORTARED ROCK RIP-RAP (POND SLOPE) AS SHOWN ON PROJECT DOCUMENTS	\$65.00	\$44,850.00	\$95.50	\$65,895.00		\$0.00		\$0.00
<b>SUM TOTAL OPTION 1</b>					<b>\$44,850.00</b>		<b>\$65,895.00</b>		<b>\$0.00</b>		<b>\$0.00</b>

<b>OPTION NO. II</b>										
<b>1</b>	<b>7,600</b>	<b>SF</b>	<b>CONCRETE GRID PAVERS (POND SLOPE) AS SHOWN ON PROJECT DOCUMENTS</b>	<b>\$9.50</b>	<b>\$72,200.00</b>	<b>\$19.00</b>	<b>\$144,400.00</b>		<b>\$0.00</b>	<b>\$0.00</b>
<b>SUM TOTAL OPTION II</b>					<b>\$72,200.00</b>		<b>\$144,400.00</b>		<b>\$0.00</b>	<b>\$0.00</b>
<b>BID BOND SUBMITTED</b>				<b>YES</b>		<b>YES</b>				
<b>AMENDMENTS ACKNOWLEDGED</b>				<b>YES</b>		<b>NO</b>				