


DATE: August 15, 2005  
TO: Municipal Clerk  
FROM: Byron E. Johnson, C.P.M.  
Director of Purchasing - X4313  
THRU: Rachel Johnson  
Clerk Typist II – X4162



Please place the following item on the **REGULAR** agenda for the Council Meeting of **AUGUST 30, 2005:**

Solicitation No 2005-234 Bowen Road Street & Drainage Improvements  
Location: Bowen Road  
Contractor: Texas Concrete & Asphalt, Inc.  
El Paso, Texas

Department: Street Department  
Funds Available: 14200403-31255008-PBE04ST104-29118-27695-508027  
Funding Source: 2004 Bond Issue  
Items: Base Bid \$ 587,055.00 Alternate 1 \$ 12,500.00  
Base Bid IA \$ 841.00 Alternate 2 \$ 2,280.00  
Base Bid II \$ 48,667.00  
Base Bid III \$ 74,508.00  
Total Award: \$ 725,851.00  
Districts: 7

**RECOMMENDATION:**

The Departments of Purchasing, Engineering, and Streets recommend the award of this contract to Texas Concrete & Asphalt, Inc., the low responsible, responsive bidder. It is requested that the Manager of the City of El Paso be authorized to sign the referenced contract approved by the City Engineer, Contract Compliance, and the City Attorney. Additionally, it is requested that the City Manager be authorized to execute budget transfers for this award and project, as necessary.

Work under the unit price component is only an estimated value or not to exceed amount and will be ordered, performed, invoiced and paid by measured quantity. The actual cost of the unit price component will be the sum total of unit prices at the end of the contract term.

Contact Person: Byron Johnson, C.P.M., Director of Purchasing at (915) 541-4313

\*\*\*\*\*

**AGENDA FOR: AUGUST 30, 2005**

\*\*\*\*\*

**CITY OF EL PASO, TEXAS  
REQUEST FOR COUNCIL ACTION (RCA)**

DEPARTMENT: Purchasing  
AGENDA DATE: August 30, 2005

CONTACT PERSON/PHONE: Byron Johnson, Director of Purchasing (X4313)  
DISTRICT(S) AFFECTED: 7  
PROJECT NAME/SOLICITATION NO. Bowen Road Street & Drainage Improvements, Bid No. 2005-234

**SUBJECT:**

Award Bid for the construction of Bowen Road Street & Drainage Improvements (Solicitation No. 2005-234) to Texas Concrete & Asphalt, Inc. in the amount of \$ 725,851.00 (Base Bid I, IA, II, III, and Alternates 1 and 2), as per recommendations from the Departments of Streets and Engineering. It is requested that the City Manager be authorized to sign the referenced contract and be authorized to execute budget transfers for this award and project, as necessary.

**BACKGROUND / DISCUSSION:**

Bid Tabulation and departmental recommendations are attached as back up to the agenda item.

**PRIOR COUNCIL ACTION:**

N/A

**AMOUNT AND SOURCE OF FUNDING:**

This project is funded by Community Development Funds. Funding is available in 14200403 and 3125508-PBE04ST104-29118 and 27695-508027. A budget transfer is not necessary at this time.  
2004 Bond Issue

**BOARD / COMMISSION ACTION:**


N/A

\*\*\*\*\*REQUIRED AUTHORIZATION\*\*\*\*\*

LEGAL: (if required) \_\_\_\_\_

FINANCE: (if required) \_\_\_\_\_

DEPARTMENT HEAD: \_\_\_\_\_

  
Daryl W. Cole, Streets Director

Cc: Pat D. Adauto, Deputy City Manager

**APPROVED FOR AGENDA:** \_\_\_\_\_

**CITY MANAGER:** \_\_\_\_\_

**DATE:** \_\_\_\_\_

**CONSTRUCTION PROJECT FORM**  
**Unit Price**

DATE: August 15, 2005  
PROJECT: Bowen Road Street & Drainage Improvements  
BID NO: 2005-234  
ACCOUNT NO: 14200403-PBE04ST104-29118-508027  
31255008-PBE04ST104-27695-508027  
FUNDING SOURCE: 2004 Bond Issue  
DEPARTMENT: Street Department  
REPRESENTATIVE DISTRICT(S): 7

---

AGENDA DATE: August 30, 2005      Lowest responsive and responsible bidder  
CONTRACTOR: Texas Concrete & Asphalt, Inc  
ESTIMATED AMOUNT: \$725,851.00

**RECOMMENDATION:**

The Departments of Purchasing, Engineering, and Streets recommend the award of this contract to Texas Concrete & Asphalt, Inc., the low responsible, responsive bidder. It is requested that the Manager of the City of El Paso be authorized to sign the referenced contract approved by the City Engineer, Contract Compliance, and the City Attorney. Additionally, it is requested that the City Manager be authorized to execute budget transfers for this award and project, as necessary.

Work under the unit price component is only an estimated value or not to exceed amount and will be ordered, performed, invoiced and paid by measured quantity. The actual cost of the unit price component will be the sum total of unit prices at the end of the contract term.

**DESCRIPTION OR EXPLANATION:**

|              |              |
|--------------|--------------|
| Base Bid I   | \$587,055.00 |
| Base Bid IA  | \$841.00     |
| Base Bid II  | \$48,667.00  |
| Base Bid III | \$74,508.00  |
| Alternate #1 | \$12,500.00  |
| Alternate #2 | \$2,280.00   |

**TOTAL RECOMMENDED AWARD: \$ 725,851.00**

**TIME FOR COMPLETION:** 180 Consecutive Calendar Days

**LIQUIDATED DAMAGES:** \$550.00 / Consecutive Calendar Day

---

**COUNCIL or MASS TRANSIT BOARD:**      Approved ☐      Rejected ☐

Municipal Clerk \_\_\_\_\_ Date \_\_\_\_\_

**APPROVED:**

\_\_\_\_\_  
Byron E. Johnson, C.P.M.  
Director of Purchasing

DATE: August 15, 2005  
TO: Municipal Clerk  
FROM: Byron E. Johnson, C.P.M.  
Director of Purchasing - X4313  
THRU: Auroral Wells  
Interim Bid Clerk, 4038

Please place the following item on the REGULAR agenda for the Council Meeting of August 30, 2005:

Bid No. 2005-234 Bowen Road Street & Drainage Improvements  
Contractor: Texas Concrete & Asphalt, Inc.  
El Paso, Texas  
Department: Street Department  
Funds Available: 14200403-31255008-PBE04ST104-29118-27695-508027  
Funding Source: 2004 Bond Issue  
Items: Base Bid \$ 587,055.00 Alternate 1 \$ 12,500.00  
Base Bid IA \$ 841.00 Alternate 2 \$ 2,280.00  
Base Bid II \$ 48,667.00  
Base Bid III \$ 74,508.00  
Total Award: \$ 725,851.00  
Districts: WHAT DISTRICTS 7

RECOMMENDATION:

The Departments of Purchasing, Engineering, and Streets recommend the award of this contract to Texas Concrete & Asphalt, Inc., the low responsible, responsive bidder. It is requested that the Manager of the City of El Paso be authorized to sign the referenced contract approved by the City Engineer, Contract Compliance, and the City Attorney. Additionally, it is requested that the City Manager be authorized to execute budget transfers for this award and project, as necessary.

Work under the unit price component is only an estimated value or not to exceed amount and will be ordered, performed, invoiced and paid by measured quantity. The actual cost of the unit price component will be the sum total of unit prices at the end of the contract term.

Contact Person: Byron Johnson X4313

\*\*\*\*\*  
AGENDA FOR: August 30, 2005  
\*\*\*\*\*

## **City of El Paso**

### **Scope of Work Solicitation No. 2005-234**

#### **Bowen Rd. Street & Drainage Improvements (from Alameda Avenue to the Dead End)**

##### **BASE BID I**

Street and Drainage improvements are proposed for approximately 1,460 feet of Bowen Road from Alameda Avenue to the dead end. Construction improvements under this project include the relocation, removal and/or adjustment of fencing, gates and miscellaneous structures and the selective site demolition of pavement, driveways, concrete curb, gutter, guardrail, bollards, sidewalk, trees, shrubs, fencing, rockwalls, and miscellaneous structures. Miscellaneous relocations include power poles, gas meters and existing signage. Proposed improvements will include excavation for roadway and drainage improvements, cement stabilization of subgrade, the installation of a subsurface stormwater collection system including approximately 1,271 LF of Reinforced Concrete Pipe, 2 – 72” diameter stormsewer manholes, 2 – 48” diameter storm sewer manholes, 5 grated inlets and 4 concrete pipe “wyes”. Improvements also include construction of 1,905 LF of standard concrete curb and gutter, 10 pipe bollards, 8,400 SF of concrete sidewalk, 731 SY of concrete driveways, 10 wheelchair ramps, 25 PR of 2’ garden rockwall, 27 water and sanitary sewer services, 5,310 SY of HMAC/crushed limestone base course, 1,400 LF of stemwalls for sidewalks, 2 City monuments, signage and landscaped parkways. Additionally, construction sequencing, landscaping and irrigation, pavement striping, “Dark Sky” compliant roadway illumination, traffic control, and stormwater pollution prevention measures are required as part of this base bid Scope of Work.

##### **Base Bid IA**

This portion of the project includes approximately 841 LF feet of trench safety protection for the installation of the subsurface stormwater collection system.

##### **Base Bid II**

###### **Water System Improvements**

The Water work for BOWEN STREET & DRAINAGE IMPROVEMENTS consists of the installation of approximately 1,457 LF of 8-inch C900 PVC, fittings, valves, remove and salvage existing fire hydrant, new fire hydrant, reconnection of water services, all necessary appurtenances for the complete water distribution system, removal of exposed existing asbestos cement (A.C.) water lines, abandon unexposed A.C. water lines and manholes, pavement removal and patching for water lines installation beyond project limits. Include 1,457 LF of Trench Safety System where depths are in excess of five (5) feet.

### **Base Bid III**

#### Sewer System Improvements

The Sanitary Sewer work for BOWEN STREET & DRAINAGE IMPROVEMENTS consists of the installation of approximately 1,523 LF of 12-inch PVC SDR35, standard manholes, additional vertical depth for manhole, abandon and/or remove existing vitrified clay (V.C.) sewer lines and manholes, reconnect existing sewer services, and all necessary appurtenances, pavement removal and patching for sewer lines beyond the project limits. Include 1,523 LF Trench Safety System where depths are in excess of five (5) feet.

### **Alternate I**

Construct a raised landscaped island at the entrance to Bowen Road including irrigation, 50 LF of 6" standard curb, pavement striping and signage.

### **Alternate II**

Construct 57 SY of Cortez Red stamped colored concrete with silver gray release powder as manufactured by QC Construction Products and textured with brickform texture rollers or Engineer "approved equal".

# CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS  
 BID DATE: JULY 27, 2005

BID NO: 2005-234  
 DEPARTMENT: STREETS

|             |            |      |  | C. F. JORDAN L.P.<br>EL PASO, TEXAS |                 | SPARTAN CONSTRUCTION<br>SERVICES, INC.<br>EL PASO, TEXAS |                 | TEXAS CONCRETE<br>& ASPHALT, INC.<br>EL PASO, TEXAS |                 | DEPARTMENT: STREETS |                 |
|-------------|------------|------|--|-------------------------------------|-----------------|--|-----------------|---|-----------------|---------------------|-----------------|
| ITEM<br>NO. | EST<br>QTY | UNIT | DESCRIPTION  | UNIT<br>PRICE                       | TOTAL<br>AMOUNT | UNIT<br>PRICE  | TOTAL<br>AMOUNT | UNIT<br>PRICE                                       | TOTAL<br>AMOUNT | UNIT<br>PRICE       | TOTAL<br>AMOUNT |
| BASE BID 1  |            |      |  |                                     |                 |  |                 |   |                 |                     |                 |
| 1           | 3,800      | CY   | EXCAVATION CUT<br>TO WASTE                               | \$8.00                              | \$30,400.00     | \$11.00  | \$41,800.00     | \$5.00  | \$19,000.00     |                     | \$0.00          |
| 2           | 5,310      | SY   | 3% CEMENT<br>STABILIZATION OF<br>SUBGRADE (24" DEEP)     | \$16.00                             | \$84,960.00     | \$17.50  | \$92,925.00     | \$14.00   | \$74,340.00     |                     | \$0.00          |
| 3           | 5,210      | SY   | 2" H/MAC / 8"<br>CRUSHED LIMESTONE<br>BASE               | \$19.00                             | \$98,990.00     | \$18.00  | \$93,780.00     | \$15.00   | \$78,150.00     |                     | \$0.00          |
| 4           | 1,905      | LF   | 6" STANDARD CURB<br>AND GUTTER                           | \$10.00                             | \$19,050.00     | \$8.50   | \$16,192.50     | \$10.00   | \$19,050.00     |                     | \$0.00          |
| 5           | 10         | EACH | WHEEL CHAIR RAMPS  | \$500.00                            | \$5,000.00      | \$350.00   | \$3,500.00      | \$400.00  | \$4,000.00      |                     | \$0.00          |
| 6           | 8,400      | SF   | CONCRETE SIDEWALK  | \$3.00                              | \$25,200.00     | \$3.00   | \$25,200.00     | \$3.00  | \$25,200.00     |                     | \$0.00          |
| 7           | 731        | SY   | DRIVEWAYS  | \$40.00                             | \$29,240.00     | \$38.00  | \$27,778.00     | \$35.00   | \$25,585.00     |                     | \$0.00          |
| 8           | 2          | EACH | MONUMENTS  | \$1,000.00                          | \$2,000.00      | \$1,100.00   | \$2,200.00      | \$500.00  | \$1,000.00      |                     | \$0.00          |
| 9           | 2          | EACH | STREET LIGHT FIXTURE<br>AND POLE (DARK SKY<br>COMPLIANT) | \$4,500.00                          | \$9,000.00      | \$3,200.00   | \$6,400.00      | \$3,500.00  | \$7,000.00      |                     | \$0.00          |

Approved by: Michael J. De 7-28-05

2005-234 BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS

# CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS  
 BID DATE: JULY 27, 2005

BID NO: 2005-234  
 DEPARTMENT: STREETS

| ITEM NO. | EST QTY | UNIT | DESCRIPTION   | C. F. JORDAN L.P.<br>EL. PASO, TEXAS |              | SPARTAN CONSTRUCTION<br>SERVICES, INC.<br>EL. PASO, TEXAS |              | TEXAS CONCRETE<br>& ASPHALT, INC.<br>EL. PASO, TEXAS |              | UNIT PRICE | TOTAL AMOUNT |
|----------|---------|------|---|--------------------------------------|--------------|---|--------------|--|--------------|------------|--------------|
|          |         |      |   | UNIT PRICE                           | TOTAL AMOUNT | UNIT PRICE  | TOTAL AMOUNT | UNIT PRICE   | TOTAL AMOUNT |            |              |
| 10       | 3       | EACH | REPLACE LIGHT FIXTURE ON EXISTING POLE (DARK SKY COMPLIANT) | \$800.00                             | \$2,400.00   | \$1,300.00  | \$3,900.00   | \$700.00   | \$2,100.00   |            | \$0.00       |
| 11       | 1       | EACH | SIGNAGE (W14-1)   | \$580.00                             | \$580.00     | \$600.00  | \$600.00     | \$500.00   | \$500.00     |            | \$0.00       |
| 12       | 1       | EACH | SIGNAGE (DEAD END)  | \$2,500.00                           | \$2,500.00   | \$1,350.00  | \$1,350.00   | \$1,500.00   | \$1,500.00   |            | \$0.00       |
| 13       | 1,400   | LF   | STEMWALL FOR SIDEWALKS                                      | \$4.00                               | \$5,600.00   | \$6.50  | \$9,100.00   | \$10.00  | \$14,000.00  |            | \$0.00       |
| 14       | 1       | LS   | LANDSCAPING AND IRRIGATION WITHIN PARKWAY                   | \$7,000.00                           | \$7,000.00   | \$10,000.00   | \$10,000.00  | \$8,000.00   | \$8,000.00   |            | \$0.00       |
| 15       | 10      | EACH | PIPE BOLLARDS   | \$400.00                             | \$4,000.00   | \$350.00  | \$3,500.00   | \$200.00   | \$2,000.00   |            | \$0.00       |
| 16       | 25      | PR   | 2" STANDARD GARDEN ROCKWALL                                 | \$100.00                             | \$2,500.00   | \$120.00  | \$3,000.00   | \$125.00   | \$3,125.00   |            | \$0.00       |
| 17       | 200     | LF   | ROCKWALL FOOTING  | \$15.00                              | \$3,000.00   | \$7.00  | \$1,400.00   | \$15.00  | \$3,000.00   |            | \$0.00       |
| 18       | 5       | EACH | TYPE 1 CONCRETE CAST-IN-PLACE INLET - 2 GRATE               | \$6,000.00                           | \$30,000.00  | \$4,000.00  | \$20,000.00  | \$3,000.00   | \$15,000.00  |            | \$0.00       |
| 19       | 196     | LF   | 18" O.R.C.P. (CLASS III)                                    | \$64.00                              | \$12,544.00  | \$55.00   | \$10,780.00  | \$55.00  | \$10,780.00  |            | \$0.00       |


Approved by: 

# CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS  
 BID DATE: JULY 27, 2005

BID NO: 2005-234  
 DEPARTMENT: STREETS

| ITEM NO. | EST QTY | UNIT | DESCRIPTION                     | C. F. JORDAN L.P.<br>EL PASO, TEXAS |              | SPARTAN CONSTRUCTION<br>SERVICES, INC.<br>EL PASO, TEXAS |              | TEXAS CONCRETE<br>& ASPHALT, INC.<br>EL PASO, TEXAS |              | UNIT PRICE | TOTAL AMOUNT |
|----------|---------|------|---------------------------------|-------------------------------------|--------------|--|--------------|---|--------------|------------|--------------|
|          |         |      |                                 | UNIT PRICE                          | TOTAL AMOUNT | UNIT PRICE   | TOTAL AMOUNT | UNIT PRICE  | TOTAL AMOUNT |            |              |
| 20       | 290     | LF   | 18" O R.C.P.<br>(CLASS V)       | \$68.00                             | \$19,720.00  | \$60.00  | \$17,400.00  | \$60.00   | \$17,400.00  |            | \$0.00       |
| 21       | 242     | LF   | 24" O R.C.P.<br>(CLASS III)     | \$71.00                             | \$17,182.00  | \$62.50  | \$15,125.00  | \$70.00   | \$16,940.00  |            | \$0.00       |
| 22       | 168     | LF   | 24" O R.C.P.<br>(CLASS V)       | \$75.00                             | \$12,600.00  | \$65.00  | \$10,920.00  | \$70.00   | \$11,760.00  |            | \$0.00       |
| 23       | 375     | LF   | 30" O R.C.P.<br>(CLASS III)     | \$92.00                             | \$34,500.00  | \$85.00  | \$31,875.00  | \$90.00   | \$33,750.00  |            | \$0.00       |
| 24       | 2       | EACH | 48" O<br>STORMSEWER<br>MANHOLES | \$5,700.00                          | \$11,400.00  | \$2,000.00   | \$4,000.00   | \$3,000.00  | \$6,000.00   |            | \$0.00       |
| 25       | 2       | EACH | 72" O<br>STORMSEWER MANHOLES    | \$7,300.00                          | \$14,600.00  | \$4,800.00   | \$9,600.00   | \$4,000.00  | \$8,000.00   |            | \$0.00       |
| 26       | 1       | EACH | 30" X 18"<br>WYE                | \$3,000.00                          | \$3,000.00   | \$2,000.00   | \$2,000.00   | \$3,500.00  | \$3,500.00   |            | \$0.00       |
| 27       | 2       | EACH | 24" X 18"<br>WYE                | \$2,400.00                          | \$4,800.00   | \$1,000.00   | \$2,000.00   | \$2,900.00  | \$5,800.00   |            | \$0.00       |

Approved by: 

# CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS  
 BID DATE: JULY 27, 2005

BID NO: 2005-234  
 DEPARTMENT: STREETS

| ITEM NO. | EST QTY | UNIT | DESCRIPTION                                    | C. F. JORDAN L.P.<br>EL PASO, TEXAS |              | SPARTAN CONSTRUCTION<br>SERVICES, INC.<br>EL PASO, TEXAS |              | TEXAS CONCRETE<br>& ASPHALT, INC.<br>EL PASO, TEXAS |              |            |              |
|----------|---------|------|--|-------------------------------------|--------------|--|--------------|---|--------------|------------|--------------|
|          |         |      |  | UNIT PRICE                          | TOTAL AMOUNT | UNIT PRICE   | TOTAL AMOUNT | UNIT PRICE  | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 28       | 1       | EACH | 18" X 18" WYE                                  | \$2,200.00                          | \$2,200.00   | \$1,500.00   | \$1,500.00   | \$2,500.00  | \$2,500.00   |            | \$0.00       |
| 29       | 180     | DY   | TRAFFIC CONTROL BARRICADES                     | \$85.00                             | \$15,300.00  | \$60.00  | \$10,800.00  | \$200.00  | \$36,000.00  |            | \$0.00       |
| 30       | 170     | SY   | REMOVAL OF CONCRETE SIDEWALKS                  | \$18.00                             | \$3,060.00   | \$20.00  | \$3,400.00   | \$20.00   | \$3,400.00   |            | \$0.00       |
| 31       | 80      | SY   | REMOVAL OF DRIVEWAYS                           | \$20.00                             | \$1,600.00   | \$20.00  | \$1,600.00   | \$30.00   | \$2,400.00   |            | \$0.00       |
| 32       | 3,385   | SY   | REMOVAL OF PAVEMENT                            | \$13.00                             | \$44,005.00  | \$8.00   | \$27,080.00  | \$5.00  | \$16,925.00  |            | \$0.00       |
| 33       | 1       | LS   | RELOCATION OF ALL SIGNS                        | \$1,800.00                          | \$1,800.00   | \$1,500.00   | \$1,500.00   | \$5,000.00  | \$5,000.00   |            | \$0.00       |
| 34       | 5       | LF   | REMOVAL OF 3 ROCKWALL W/2 WROUGHT IRON FENCING | \$120.00                            | \$600.00     | \$105.00   | \$525.00     | \$750.00  | \$3,750.00   |            | \$0.00       |
| 35       | 65      | LF   | RELOCATION OF WROUGHT IRON FENCE               | \$30.00                             | \$1,950.00   | \$30.00  | \$1,950.00   | \$750.00  | \$48,750.00  |            | \$0.00       |

Approved by: *Wuf*


2005-234 BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS

# CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS  
 BID DATE: JULY 27, 2005

BID NO: 2005-234  
 DEPARTMENT: STREETS

| ITEM NO. | EST QTY | UNIT | DESCRIPTION   | C. F. JORDAN L.P.<br>EL PASO, TEXAS |              | SPARTAN CONSTRUCTION<br>SERVICES, INC.<br>EL PASO, TEXAS |              | TEXAS CONCRETE<br>& ASPHALT, INC.<br>EL PASO, TEXAS |              |            |              |
|----------|---------|------|---|-------------------------------------|--------------|--|--------------|---|--------------|------------|--------------|
|          |         |      |   | UNIT PRICE                          | TOTAL AMOUNT | UNIT PRICE   | TOTAL AMOUNT | UNIT PRICE  | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 36       | 4       | EACH | RELOCATION /<br>ADJUSTMENT OF<br>WROUGHT IRON GATE  | \$500.00                            | \$2,000.00   | \$575.00   | \$2,300.00   | \$1,000.00  | \$4,000.00   |            | \$0.00       |
| 37       | 20      | EACH | REMOVAL OF BOLLARDS<br>(PROTECTION FOR<br>GAS METERS)   | \$100.00                            | \$2,000.00   | \$65.00  | \$1,300.00   | \$100.00  | \$2,000.00   |            | \$0.00       |
| 38       | 1       | LS   | REMOVAL AND<br>TRIMMING OF<br>VEGETATION  | \$2,000.00                          | \$2,000.00   | \$2,500.00   | \$2,500.00   | \$5,000.00  | \$5,000.00   |            | \$0.00       |
| 39       | 1       | EACH | CONSTRUCTION EXIT (S)   | \$2,800.00                          | \$2,800.00   | \$2,000.00   | \$2,000.00   | \$2,000.00  | \$2,000.00   |            | \$0.00       |
| 40       | 5       | EACH | INLET PROTECTION  | \$200.00                            | \$1,000.00   | \$150.00   | \$750.00     | \$200.00  | \$1,000.00   |            | \$0.00       |
| 41       | 2,980   | LF   | SILT FENCE  | \$3.50                              | \$10,430.00  | \$2.50   | \$7,450.00   | \$5.00  | \$14,900.00  |            | \$0.00       |
| 42       | 27      | EACH | Furnish and install new 3/4" water service connection with fittings, valves and re-install water meter box and accessories (as furnished by EPWU) complete in place | \$900.00                            | \$24,300.00  | \$500.00   | \$13,500.00  | \$350.00  | \$9,450.00   |            | \$0.00       |

Approved by: 

2005-234 BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS

# CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS  
 BID DATE: JULY 27, 2005

BID NO: 2005-234  
 DEPARTMENT: STREETS

| ITEM NO.                     |    | EST QTY | UNIT  | DESCRIPTION   | C. F. JORDAN L.P.<br>EL PASO, TEXAS   |             | SPARTAN CONSTRUCTION<br>SERVICES, INC.<br>EL PASO, TEXAS |             | TEXAS CONCRETE<br>& ASPHALT, INC.<br>EL PASO, TEXAS |             | UNIT PRICE  | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
|------------------------------|----|---------|-------|---|---|-------------|--|-------------|---|-------------|-------------|--------------|------------|--------------|------------|--------------|
| 43                           | 27 | EACH    |       | Replace and reconnect existing 4" sanitary sewer service lateral with pipe, fittings, and accessories; from Right-Of-Way line to new sewer main | \$1,000.00  | \$27,000.00 | \$500.00   | \$13,500.00 | \$500.00  | \$13,500.00 |             | \$0.00       |            |              |            |              |
| SUM TOTAL OF BASE BID NO. I  |    |         |       |   | \$633,811.00  |             | \$557,980.50   |             | \$587,055.00  |             |             | \$0.00       |            |              |            |              |
| BASE BID IA                  |    | 1       | 841   | LF  | TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)   | \$2.00      | \$1,682.00   | \$2.00      | \$1,682.00  | \$1.00      | \$841.00    |              | \$0.00     |              |            |              |
| SUM TOTAL OF BASE BID NO. IA |    |         |       |   | \$1,682.00  |             | \$1,682.00   |             | \$841.00  |             |             | \$0.00       |            |              |            |              |
| BASE BID II                  |    | 1       | 1,457 | LF  | FURNISH AND INSTALL 8" C-900 POLYVINYL CHLORIDE (PVC) WATER PIPE INCLUDING FITTINGS, VALVES AND ACCESSORIES | \$36.00     | \$52,452.00  | \$28.50     | \$41,524.50   | \$30.00     | \$43,710.00 |              | \$0.00     |              |            |              |
| 2                            | 1  | EACH    |       | FURNISH AND INSTALL NEW FIRE HYDRANT ASSEMBLY COMPLETE WITH FITTINGS, VALVES, AND ACCESSORIES   | \$4,000.00  | \$4,000.00  | \$3,400.00   | \$3,400.00  | \$3,000.00  | \$3,000.00  |             | \$0.00       |            |              |            |              |

Approved by: 

# CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS  
 BID DATE: JULY 27, 2005

BID NO: 2005-234  
 DEPARTMENT: STREETS

| ITEM NO.                     | EST QTY | UNIT | DESCRIPTION  | C. F. JORDAN L.P.<br>EL. PASO, TEXAS |              | SPARTAN CONSTRUCTION<br>SERVICES, INC.<br>EL. PASO, TEXAS |              | TEXAS CONCRETE<br>& ASPHALT, INC.<br>EL. PASO, TEXAS |              | STREETS    |              |
|------------------------------|---------|------|--|--------------------------------------|--------------|---|--------------|--|--------------|------------|--------------|
|                              |         |      |  | UNIT PRICE                           | TOTAL AMOUNT | UNIT PRICE  | TOTAL AMOUNT | UNIT PRICE   | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
| 3                            | 1       | EACH | REMOVAL AND SALVAGE OF FIRE HYDRANTS   | \$1,200.00                           | \$1,200.00   | \$900.00  | \$900.00     | \$500.00   | \$500.00     |            | \$0.00       |
| 4                            | 1,457   | EACH | TRENCH SAFETY SYSTEM (TRENCH BOX, SHORING OR BRACING METHODS)  | \$2.00                               | \$2,914.00   | \$1.50  | \$2,185.50   | \$1.00   | \$1,457.00   |            | \$0.00       |
| SUM TOTAL OF BASE BID NO. II |         |      |  |                                      | \$60,566.00  |   | \$48,010.00  |  | \$48,667.00  |            | \$0.00       |
| BASE BID III                 |         |      |  |                                      |              |   |              |  |              |            |              |
| 1                            | 1,523   | LF   | Furnish and install 12" SDR-35 Polyvinyl Chloride (PVC) Sewer Pipe complete, installed including but not limited to, temporary by-pass and connection to existing sewer system | \$44.00                              | \$67,012.00  | \$42.00   | \$63,966.00  | \$35.00  | \$53,305.00  |            | \$0.00       |
| 2                            | 6       | EACH | FURNISH AND INSTALL 48" STANDARD MANHOLES, COMPLETE IN PLACE   | \$2,500.00                           | \$15,000.00  | \$2,200.00  | \$13,200.00  | \$2,500.00   | \$15,000.00  |            | \$0.00       |
| 3                            | 156     | SY   | PATCH PAVEMENT CUT AND RESTORATION WITH 2" IMAC, AS PER CITY OF EL PASO SPECIFICATIONS, COMPLETE   | \$45.00                              | \$7,020.00   | \$34.00   | \$5,304.00   | \$30.00  | \$4,680.00   |            | \$0.00       |

Approved by: *MyP*

2005-234 BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS

# CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS  
 BID DATE: JULY 27, 2005

BID NO: 2005-234  
 DEPARTMENT: STREETS

| ITEM NO.                      |       | EST QTY | UNIT | DESCRIPTION   | UNIT PRICE                          | TOTAL AMOUNT | UNIT PRICE   | TOTAL AMOUNT | UNIT PRICE  | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
|-------------------------------|-------|---------|------|---|-------------------------------------|--------------|--|--------------|---|--------------|------------|--------------|
|                               |       |         |      |   | C. F. JORDAN L.P.<br>EL PASO, TEXAS |              | SPARTAN CONSTRUCTION<br>SERVICES, INC.<br>EL PASO, TEXAS |              | TEXAS CONCRETE<br>& ASPHALT, INC.<br>EL PASO, TEXAS |              |            |              |
| 4                             | 1,523 | LF      |      | TRENCH SAFETY SYSTEM<br>(TRENCH BOX, SHORING<br>OR BRACING METHODS) | \$2.00                              | \$3,046.00   | \$2.00   | \$3,046.00   | \$1.00  | \$1,523.00   |            | \$0.00       |
| SUM TOTAL OF BASE BID NO. III |       |         |      |   |                                     | \$92,078.00  |  | \$85,516.00  |   | \$74,508.00  |            | \$0.00       |
| ALTERNATE I                   |       |         |      |   |                                     |              |  |              |   |              |            |              |
| 1                             | 50    | LF      |      | 6" STANDARD CURB  | \$15.00                             | \$750.00     | \$11.50  | \$575.00     | \$50.00   | \$2,500.00   |            | \$0.00       |
| 2                             | 1     | LF      |      | PAVEMENT STRIPING   | \$2,700.00                          | \$2,700.00   | \$3,500.00   | \$3,500.00   | \$3,000.00  | \$3,000.00   |            | \$0.00       |
| 3                             | 4     | EACH    |      | SIGNAGE (RT-1)  | \$500.00                            | \$2,000.00   | \$450.00   | \$1,800.00   | \$500.00  | \$2,000.00   |            | \$0.00       |
| 4                             | 1     | LS      |      | LANDSCAPING AND<br>IRRIGATION WITHIN<br>ISLAND                      | \$2,000.00                          | \$2,000.00   | \$4,000.00   | \$4,000.00   | \$5,000.00  | \$5,000.00   |            | \$0.00       |
| SUM TOTAL ALTERNATE # 1       |       |         |      |   |                                     | \$7,450.00   |  | \$9,875.00   |   | \$12,500.00  |            | \$0.00       |

Approved by: Murf

2005-234 BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS

# CITY OF EL PASO BID TABULATION

BID TITLE: BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS  
 BID DATE: JULY 27, 2005

BID NO: 2005-234  
 DEPARTMENT: STREETS

| ITEM NO.                 |    | EST QTY | UNIT | DESCRIPTION              | UNIT PRICE | TOTAL AMOUNT | C. F. JORDAN L.P.<br>EL PASO, TEXAS | SPARTAN CONSTRUCTION<br>SERVICES, INC.<br>EL PASO, TEXAS | TEXAS CONCRETE<br>& ASPHALT, INC.<br>EL PASO, TEXAS | UNIT PRICE   | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT |
|--------------------------|----|---------|------|--------------------------|------------|--------------|-------------------------------------|--|---|--------------|--------------|------------|--------------|
| ALTERNATE II             |    |         |      |                          |            |              |                                     |  |   |              |              |            |              |
| 1                        | 57 | SY      |      | STAMPED COLORED CONCRETE | \$58.00    | \$3,306.00   |                                     | \$75.00  | \$4,275.00  | \$40.00      | \$2,280.00   |            | \$0.00       |
| SUM TOTAL ALTERNATE II   |    |         |      |                          |            | \$3,306.00   |                                     | \$4,275.00   |   | \$2,280.00   |              | \$0.00     |              |
| SUM TOTAL                |    |         |      |                          |            |              |                                     |  |   |              |              |            |              |
| BASE BID I (ITEMS 1-43)  |    |         |      |                          |            |              |                                     |  |   |              |              |            |              |
| BASE BID 1A (ITEM 1)     |    |         |      |                          |            |              |                                     |  |   |              |              |            |              |
| BASE BID II (ITEMS 1-4)  |    |         |      |                          |            |              |                                     |  |   |              |              |            |              |
| BASE BID III (ITEMS 1-4) |    |         |      |                          |            |              |                                     |  |   |              |              |            |              |
| ALTERNATE #1 (ITEMS 1-4) |    |         |      |                          |            | \$790,893.00 |                                     | \$707,338.50   |   | \$725,851.00 |              | \$0.00     |              |
| ALTERNATE #2 (ITEMS 1)   |    |         |      |                          |            |              |                                     |  |   |              |              |            |              |
| BID BOND SUBMITTED       |    |         |      |                          |            |              | NONE ISSUED                         | NONE ISSUED  | NONE ISSUED   |              |              |            |              |
| AMENDMENTS KNOWNLEDGED   |    |         |      |                          |            |              | YES                                 | YES  | YES   |              |              |            |              |

Approved by Michael W. Hall 7-28-05

2005-234 BOWEN ROAD STREET AND DRAINAGE IMPROVEMENTS

**PROPOSAL**  
(UNIT PRICES)

TO THE HONORABLE MAYOR AND CITY COUNCIL  
CITY OF EL PASO  
EL PASO, TEXAS

Ladies and Gentlemen:

The undersigned, having familiarized themselves with the local conditions affecting the cost of work and with the Contract documents consisting of Invitation to Bid, Instructions to Bidders, General Conditions, the Contractor's Proposal, Special Bid Conditions, Applicable City Wage Rates, the Contract Form, plans, specifications, drawings, and addenda on file in the Office of the Purchasing Department of the City of El Paso, hereby propose to perform everything required to be performed and to provide and furnish all the labor, materials, necessary tools, expendable equipment, and all utility and transportation services, and to complete in a workmanlike manner all the work required for

**Bowen Rd. Street & Drainage Improvements**  
**Solicitation No. 2005-234**  
(from Alameda Avenue to the dead end)

Within the specified limits and in accordance with the plans and specifications as prepared including addenda numbers: \_\_\_\_\_

**AT THE FOLLOWING UNIT PRICES:**

**NOTE:** The quantities shown in the unit price schedule are **ESTIMATES ONLY**. They are shown here for the purpose of comparing bids as an expected total expenditure. The City, at its sole discretion, will direct exactly how many actual units will be placed, and will pay only for those units that are ordered and accepted. No payments will be made regarding the estimated quantities, they are estimates only.

**BASE BID I**

| Item No. | Est. Qty. | Unit | Brief Description of Item With Unit Bid Price in Words | Unit Bid Price (In Figures) | Total Amount (Qty X Unit Price in Figures) |
|----------|-----------|------|--|-----------------------------|--|
| 1.       | 3,800     | CY   | Excavation Cut to Waste                                | \$ 5. <sup>00</sup>         | \$ 19,000. <sup>00</sup>                   |
| 2.       | 5,310     | SY   | 3% Cement Stabilization of Subgrade (24" deep)         | \$ 14. <sup>00</sup>        | \$ 74,340. <sup>00</sup>                   |
| 3.       | 5,210     | SY   | 2" HMAC/8" Crushed Limestone Base                      | \$ 15. <sup>00</sup>        | \$ 78,150. <sup>00</sup>                   |
| 4.       | 1,905     | LF   | 6" Standard Curb & Gutter                              | \$ 10. <sup>00</sup>        | \$ 19,050. <sup>00</sup>                   |

COMPANY NAME: Texas Concrete & Asphalt, Inc.

(print or type)

SIGNER'S SIGNATURE: \_\_\_\_\_

| Item No. | Est. Qty. | Unit | Brief Description of Item With Unit Bid Price in Words      | Unit Bid Price (In Figures)  | Total Amount (Qty X Unit Price in Figures) |
|----------|-----------|------|---|------------------------------|--|
| 5.       | 10        | EA   | Wheel Chair Ramps   | \$ <u>400<sup>00</sup></u>   | \$ <u>4,000<sup>00</sup></u>               |
| 6.       | 8,400     | SF   | Concrete Sidewalk   | \$ <u>3.00</u>               | \$ <u>25,200<sup>00</sup></u>              |
| 7.       | 731       | SY   | Driveways   | \$ <u>35<sup>00</sup></u>    | \$ <u>25,585<sup>00</sup></u>              |
| 8.       | 2         | EA   | Monuments   | \$ <u>500<sup>00</sup></u>   | \$ <u>1,000.00</u>                         |
| 9.       | 2         | EA   | Street Light Fixture and Pole (Dark Sky Compliant)          | \$ <u>3500<sup>00</sup></u>  | \$ <u>7,000<sup>00</sup></u>               |
| 10.      | 3         | EA   | Replace Light Fixture on Existing Pole (Dark Sky Compliant) | \$ <u>700<sup>00</sup></u>   | \$ <u>2,100<sup>00</sup></u>               |
| 11.      | 1         | EA   | Signage (W14-1)   | \$ <u>500<sup>00</sup></u>   | \$ <u>500<sup>00</sup></u>                 |
| 12.      | 1         | EA   | Signage (Dead End)  | \$ <u>1500<sup>00</sup></u>  | \$ <u>1500<sup>00</sup></u>                |
| 13.      | 1,400     | LF   | Stemwall for Sidewalks                                      | \$ <u>10.00</u>              | \$ <u>14,000<sup>00</sup></u>              |
| 14.      | 1         | LS   | Landscaping and Irrigation within Parkways                  | \$ <u>8,000<sup>00</sup></u> | \$ <u>8,000.00</u>                         |
| 15.      | 10        | EA   | Pipe Bollards   | \$ <u>200<sup>00</sup></u>   | \$ <u>2,000.00</u>                         |
| 16.      | 25        | PR   | 2' Standard Garden Rockwall                                 | \$ <u>125.00</u>             | \$ <u>3,125<sup>00</sup></u>               |
| 17.      | 200       | LF   | Rockwall Footing  | \$ <u>15.00</u>              | \$ <u>3,000.00</u>                         |
| 18.      | 5         | EA   | Type I Concrete Cast-in-Place Inlet - 2 Grate               | \$ <u>3000<sup>00</sup></u>  | \$ <u>15,000<sup>00</sup></u>              |
| 19.      | 196       | LF   | 18"Ø R.C.P. (Class III)                                     | \$ <u>55.00</u>              | \$ <u>10,780<sup>00</sup></u>              |
| 20.      | 290       | LF   | 18"Ø R.C.P. (Class V)                                       | \$ <u>60.00</u>              | \$ <u>17,400<sup>00</sup></u>              |
| 21.      | 242       | LF   | 24"Ø R.C.P. (Class III)                                     | \$ <u>70<sup>00</sup></u>    | \$ <u>16,940<sup>00</sup></u>              |
| 22.      | 168       | LF   | 24"Ø R.C.P. (Class V)                                       | \$ <u>70<sup>00</sup></u>    | \$ <u>11,760<sup>00</sup></u>              |
| 23.      | 375       | LF   | 30"Ø R.C.P. (Class III)                                     | \$ <u>90<sup>00</sup></u>    | \$ <u>33,750<sup>00</sup></u>              |
| 24.      | 2         | EA   | 48"Ø Stormsewer Manholes                                    | \$ <u>3000<sup>00</sup></u>  | \$ <u>6,000<sup>00</sup></u>               |
| 25.      | 2         | EA   | 72"Ø Stormsewer Manholes                                    | \$ <u>4,000<sup>00</sup></u> | \$ <u>8,000<sup>00</sup></u>               |
| 26.      | 1         | EA   | 30" x 18" Wye   | \$ <u>3,500<sup>00</sup></u> | \$ <u>3,500<sup>00</sup></u>               |

COMPANY NAME: Texas Concrete & Asphalt, Inc.  
(print or type)

SIGNER'S SIGNATURE: \_\_\_\_\_

| Item No. | Est. Qty. | Unit | Brief Description of Item With Unit Bid Price in Words  | Unit Bid Price (In Figures) | Total Amount (Qty X Unit Price in Figures) |
|----------|-----------|------|---|-----------------------------|--|
| 27.      | 2         | EA   | 24" x 18" Wye   | \$ 2,900 <sup>00</sup>      | \$ 5,800 <sup>00</sup>                     |
| 28.      | 1         | EA   | 18" x 18" Wye   | \$ 2,500 <sup>00</sup>      | \$ 2,500 <sup>00</sup>                     |
| 29.      | 180       | DY   | Traffic Control Barricades  | \$ 200 <sup>00</sup>        | \$ 36,000 <sup>00</sup>                    |
| 30.      | 170       | SY   | Removal of Concrete Sidewalks   | \$ 20 <sup>00</sup>         | \$ 3,400 <sup>00</sup>                     |
| 31.      | 80        | SY   | Removal of Driveways  | \$ 30 <sup>00</sup>         | \$ 2,400 <sup>00</sup>                     |
| 32.      | 3,385     | SY   | Removal of Pavement   | \$ 5 <sup>00</sup>          | \$ 16,925 <sup>00</sup>                    |
| 33.      | 1         | LS   | Relocation of All Signs   | \$ 5,000 <sup>00</sup>      | \$ 5,000 <sup>00</sup>                     |
| 34.      | 5         | LF   | Removal of 3' Rockwall w/2' Wrought Iron Fencing  | \$ 750 <sup>00</sup>        | \$ 3,750 <sup>00</sup>                     |
| 35.      | 65        | LF   | Relocation of Wrought Iron Fence  | \$ 750 <sup>00</sup>        | \$ 48,750 <sup>00</sup>                    |
| 36.      | 4         | EA   | Relocation/Adjustment of Wrought Iron Gate  | \$ 1,000 <sup>00</sup>      | \$ 4,000 <sup>00</sup>                     |
| 37.      | 20        | EA   | Removal of Bollards (Protection for Gas Meters)   | \$ 100 <sup>00</sup>        | \$ 2,000 <sup>00</sup>                     |
| 38.      | 1         | LS   | Removal and Trimming of Vegetation  | \$ 5,000 <sup>00</sup>      | \$ 5,000 <sup>00</sup>                     |
| 39.      | 1         | EA   | Construction Exit(s)  | \$ 2,000 <sup>00</sup>      | \$ 2,000 <sup>00</sup>                     |
| 40.      | 5         | EA   | Inlet Protection  | \$ 200 <sup>00</sup>        | \$ 1,000 <sup>00</sup>                     |
| 41.      | 2,980     | LF   | Silt Fence  | \$ 5 <sup>00</sup>          | \$ 14,900 <sup>00</sup>                    |
| 42.      | 27        | EA   | Furnish and install new 3/4" water service connection with fittings, valves and re-install water meter box and accessories (as furnished by EPWU); complete in place. | \$ 350 <sup>00</sup>        | \$ 9,450 <sup>00</sup>                     |
| 43.      | 27        | EA   | Replace and reconnect existing 4" sanitary sewer service lateral with pipe, fittings, and accessories; from Right-Of-Way line to new sewer main; complete in place.   | \$ 500 <sup>00</sup>        | \$ 13,500 <sup>00</sup>                    |

**SUB-TOTAL BASE BID I:**

\$ 527,055<sup>00</sup>

COMPANY NAME: Texas Concrete & Asphalt, Inc  
(print or type)


SIGNER'S SIGNATURE: [Signature]

**BASE BID IA**

| Item No. | Est. Qty. | Unit | Brief Description of Item With Unit Bid Price in Words         | Unit Bid Price (In Figures) | Total Amount (Qty X Unit Price in Figures) |
|----------|-----------|------|--|-----------------------------|--|
| 1.       | 841       | LF   | Trench Safety System (trench box, shoring or bracing methods). | \$ <u>1<sup>00</sup></u>    | \$ <u>841<sup>00</sup></u>                 |

**SUB-TOTAL BASE BID IA :**\$ 841<sup>00</sup>**BASE BID II****Water System Improvements for Bowen Road**

| Item No. | Est. Qty. | Unit | Brief Description of Item With Unit Bid Price in Words   | Unit Bid Price (In Figures)  | Total Amount (Qty X Unit Price in Figures) |
|----------|-----------|------|--|------------------------------|--|
| 1.       | 1,457     | LF   | Furnish and install 8" C-900 Polyvinyl Chloride (PVC) water pipe including fittings, valves and accessories. | \$ <u>30<sup>00</sup></u>    | \$ <u>43,710.<sup>00</sup></u>             |
| 2.       | 1         | EA   | Furnish and install new fire hydrant assembly complete with fittings, valves, and accessories.               | \$ <u>3,000<sup>00</sup></u> | \$ <u>3,000.<sup>00</sup></u>              |
| 3.       | 1         | EA   | Removal and salvage of fire hydrants.  | \$ <u>500.<sup>00</sup></u>  | \$ <u>500.<sup>00</sup></u>                |
| 4.       | 1,457     | EA   | Trench Safety System (trench box, shoring or bracing methods).   | \$ <u>1<sup>00</sup></u>     | \$ <u>1,457.<sup>00</sup></u>              |

**SUB-TOTAL BASE BID II :**\$ 48,667.<sup>00</sup>COMPANY NAME: Iexas Concrete & Asphalt, Inc.  
(print or type)SIGNER'S SIGNATURE: 

### BASE BID III

#### Sewer System Improvements for Bowen Road

| Item No. | Est. Qty. | Unit | Brief Description of Item With Unit Bid Price in Words   | Unit Bid Price (In Figures) | Total Amount (Qty X Unit Price in Figures) |
|----------|-----------|------|--|-----------------------------|--|
| 1.       | 1,523     | LF   | Furnish and install 12" SDR-35 Polyvinyl Chloride (PVC) Sewer Pipe complete, installed including, but not limited to, temporary by-pass and connection to existing sewer system. | \$ 35 <sup>00</sup>         | \$ 53,305 <sup>00</sup>                    |
| 2.       | 6         | EA   | Furnish and install 48" standard manholes, complete in place.  | \$ 2500 <sup>00</sup>       | \$ 15,000 <sup>00</sup>                    |
| 3.       | 156       | SY   | Patch pavement cut and restoration with 2" HMAC, as per City of El Paso specifications; complete in place.   | \$ 30 <sup>00</sup>         | \$ 4,680 <sup>00</sup>                     |
| 4.       | 1,523     | LF   | Trench Safety System (trench box, shoring or bracing methods).   | \$ 1 <sup>00</sup>          | \$ 1,523 <sup>00</sup>                     |

SUB-TOTAL BASE BID III:

\$ 74,508<sup>00</sup>

### ALTERNATE I

| Item No. | Est. Qty. | Unit | Brief Description of Item With Unit Bid Price in Words | Unit Bid Price (In Figures) | Total Amount (Qty X Unit Price in Figures) |
|----------|-----------|------|--|-----------------------------|--|
| 1.       | 50        | LF   | 6" Standard Curb                                       | \$ 50 <sup>00</sup>         | \$ 2,500 <sup>00</sup>                     |
| 2.       | 1         | LS   | Pavement Striping                                      | \$ 3000 <sup>00</sup>       | \$ 3,000 <sup>00</sup>                     |

COMPANY NAME: Ivas Concrete & Asphalt, Inc.  
(print or type)

SIGNER'S SIGNATURE: [Signature]

| Item No. | Est. Qty. | Unit | Brief Description of Item With Unit Bid Price in Words | Unit Bid Price (In Figures) | Total Amount (Qty X Unit Price in Figures) |
|----------|-----------|------|--|-----------------------------|--|
| 3.       | 4         | EA   | Signage (R7-1)   | \$ 500 <sup>00</sup>        | \$ 2,000 <sup>00</sup>                     |
| 4.       | 1         | LS   | Landscaping & Irrigation within Island                 | \$ 5,000 <sup>00</sup>      | \$ 5,000 <sup>00</sup>                     |

**SUB-TOTAL ALTERNATE I:** \$ 12,500<sup>00</sup>

**ALTERNATE II**

| Item No. | Est. Qty. | Unit | Brief Description of Item With Unit Bid Price in Words | Unit Bid Price (In Figures) | Total Amount (Qty X Unit Price in Figures) |
|----------|-----------|------|--|-----------------------------|--|
| 1.       | 57        | SY   | Stamped Colored Concrete                               | \$ 40 <sup>00</sup>         | \$ 2,280 <sup>00</sup>                     |

**SUB-TOTAL ALTERNATE II:** \$ 2,280<sup>00</sup>

**SUM-TOTAL OF BASE BIDS I, IA, II, III, AND ALTERNATES I AND II:**

\$ 725,851<sup>00</sup>

COMPANY NAME: Texas Concrete & Asphalt, Inc.  
(print or type)

SIGNER'S SIGNATURE: [Signature]

### CONTRACT TIME AND LIQUIDATED DAMAGES

The undersigned Bidder agrees to commence work on a date to be specified in a written Notice to Proceed and to substantially complete the work on which he/she has bid within **One Hundred and Eighty (180) CONSECUTIVE CALENDAR DAYS**. Bidder agrees to pay as liquidated damages the sum of **Five Hundred and Fifty Dollars (\$550.00)** for each consecutive calendar day thereafter as provided in paragraph 6.8 of the General Conditions of the Contract.

### PROPOSAL

Enclosed with this proposal is a certified check or bid bond for five percent (5%) of the TOTAL bid price including base bid(s) and alternate(s) which is agreed shall be collected and retained by the owner(s) as liquidated damages in the event this proposal is accepted by the Owner within sixty (60) consecutive calendar days after the date advised for the reception of bids and the undersigned fails to execute the contract and the required performance and payment bonds with the Owner within ten (10) consecutive calendar days after the date said proposal is accepted; otherwise, the said bid security shall be returned to the undersigned upon demand.

THE UNDERSIGNED BIDDER REPRESENTS TO THE CITY AND TO THE OTHER BIDDERS THAT HIS/HER BID, AND THE ESTIMATES ON WHICH IT IS BASED, HAS BEEN CAREFULLY CHECKED AND CONTAINS NO ERRORS, AND NOTHING HAS BEEN OMITTED OR OVERLOOKED IN DETERMINING THE AMOUNTS BID.

BIDDER'S NAME: Texas Concrete & Asphalt, Inc

BY: [Signature]  
Signature

7-27-05  
Date

Hector Hingos Vice President  
Signer's name & title

\_\_\_\_\_  
Physical Address of Business – if different from above.

\_\_\_\_\_  
City, State, Zip Code

IF THE BIDDER BE A CORPORATION, THE FOLLOWING CERTIFICATE SHOULD BE EXECUTED:

I, Yolanda Hingos, certify that I am the Texas Concrete & Asphalt, Inc Secretary of the corporation named as Bidder hereinabove; that Hector Hingos, who signed the foregoing contract on behalf of the Bidder, was then Vice President of said corporation; that said proposal was duly signed for and in behalf of said corporation by authority of its governing body, and is within the scope of its corporate powers.

Yolanda Hingos  
CORPORATE SECRETARY SIGNATURE AND CORPORATE SEAL

## CERTIFICATION OF NONCOLLUSION

PROJECT: Bowen Rd. Street & Drainage Improvements

SOLICITATION NO.: 2005-234

The bidder, being sworn, deposes and says, Texas Concrete & Asphalt Inc the contractor, submitting this bid, and that its agents, officers or employers have not directly or indirectly entered into any agreements, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this proposal or with any City official.

[Signature]  
Signature

Vice President  
Title

7-27-05  
Date

BID BOND

KNOW ALL MEN BY THESE PRESENTS, that TEXAS CONCRETE & ASPHALT, INC.,  
(hereinafter called the Principal), as Principal, and MID-CONTINENT CASUALTY COMPANY  
as Surety, are hereby held and firmly bound unto THE CITY OF EL PASO, as Owner, in the penal sum of  
FIVE PERCENT (5%) OF AMOUNT BID

for the payment of which, well and truly to be made, we  
hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors and assigns.

SIGNED, this 26th day of JULY, 2005

The conditions of the above obligation are such that whereas the Principal has submitted to the City of El Paso a certain bid,  
attached hereto and hereby made a part hereof, to enter into a contract in writing for the **Bowen Rd. Street & Drainage**  
Improvements, Solicitation No 2005-234.

NOW, THEREFORE,

- a) If said bid shall be rejected, or in the alternate,
- b) If said bid shall be accepted and within fourteen (14) consecutive calendar days after the Principal has received notice of  
his acceptance, the Principal shall properly complete, execute, and deliver insurance certificates and a contract in the  
form approved by the Owner and shall furnish a bond for his faithful performance of said contract, and for the payment of  
all persons performing labor or furnishing materials in connection therewith, and shall in all other respects perform the  
agreement created by the acceptance of said Bid, then this obligation shall be void; otherwise the same shall remain in  
force and effect, it being expressly understood and agree that the liability of the Surety for any and all claims hereunder  
shall, in no event, exceed the penal amount of this obligation, as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no way  
impaired or affected by any extension of the time within which the OWNER MAY ACCEPT such bid, such extension to be upon  
notice to the Surety by the Principal.

IN WITNESS, WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them as are  
corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, the day and  
year first set forth above.

TEXAS CONCRETE & ASPHALT, INC.  
Principal • Company Name

[Signature] (Seal)  
Signed by (Principal Agent)

Hector Hinojosa  
Principal Agent's Name (Printed or Typed)

City, State, Zip Code

MID-CONTINENT CASUALTY COMPANY  
Surety • Company Name

[Signature] (Seal)  
Signed by (Surety Agent)

ANITA F. BOYLES  
Surety Agent's Name (Printed or Typed)

City, State, Zip Code

# MID-CONTINENT CASUALTY COMPANY

Tulsa, Oklahoma

Know all Men by these presents: That the MID-CONTINENT CASUALTY COMPANY, a corporation of the State of Oklahoma, having its principal office in the city of Tulsa, Oklahoma, pursuant to the following By-Law, which was adopted by the Stockholders of the said Company on March 13th, 1947, to-wit:

"Article IV, Section 7. - The Executive Officers of the Company shall have power and authority to appoint, for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, one more Resident Vice President, Resident Assistant Secretaries and Attorneys-in-Fact and at any time to remove any such Resident Vice President, Resident Assistant Secretary, or Attorney-in-Fact and revoke the power and authority given him. None of such appointees need be Directors of the Company."

The Company does hereby constitute and appoint Anna F. Boyles and Bobby J Boyles, individually of EL PASO, TX

its true and lawful attorney(s)-in-fact, to execute, seal and deliver for and on its behalf as Surety, and as its act and deed.

Any and all bonds and undertakings of Suretyship

And the execution of such instrument(s) in pursuance of these presents, shall be as binding upon the said MID-CONTINENT CASUALTY COMPANY, as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at its principal office in Tulsa, Oklahoma.

IN WITNESS WHEREOF,  
presents this 06

MID-CONTINENT CASUALTY COMPANY  
day of October

has executed and attested these  
2003

ATTEST

*Sara Anderson*

SARA ANDERSON

ASSISTANT SECRETARY

*Todd Bazata*

TODD BAZATA

VICE PRESIDENT

On this 06 day of October, 2003 before me, a Notary Public of the State of Oklahoma in and for the County of Tulsa, came the individual to me personally known to be the officer described in, and who executed the preceding instrument, and he acknowledged the execution of the same, and being by me duly sworn, said that he is the therein-described and authorized officer of the MID-CONTINENT CASUALTY COMPANY aforesaid, and that the seal affixed to the preceding instrument is the corporate seal of said Company, and the said corporate seal and his signature as such officer were duly affixed to the said instrument by the authority and direction of the said Company, and that Article IV, Section 7, of the By-Laws of said Company, referred to in the preceding instrument, is now in force.



SS

Commission # 00018867

My Commission expires 11-14-04

*L. Fay Scott*

L. FAY SCOTT

Notary Public

I, SARA ANDERSON Assistant Secretary of MID-CONTINENT CASUALTY COMPANY do hereby certify that the foregoing extracts of the By-Laws and of a Resolution of the Board of Directors of this corporation, and of a Power of Attorney issued pursuant thereto, are true and correct, and that both the By-Laws, the Resolution and the Power of Attorney are still in full force and effect.

This certifies that any facsimile or mechanically-produced signature of any officer of the Company and Company seal, wherever appearing upon a power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.


IN WITNESS WHEREOF, I have hereunto set my hand and affixed the facsimile seal of said corporation

this 26th day of July 2003

*Sara Anderson*

SARA ANDERSON

Assistant Secretary



**SUPPLEMENTAL BIDDER INFORMATION**

**Part I**

**PROJECT NAME:** Bowen Rd. Street & Drainage Improvements

**SOLICITATION No.** 2005-234

1. The legal name and the business address of the bidder are:

Hinojos Concrete Specialties D/B/A Lucas Concrete  
& Asphalt, Inc

2. The bidder is:

☐ A Single Proprietorship



A Corporation



A Limited Partnership

☐ A Joint Venture

Organized in the County of El Paso, State of Texas.  
(Name of State)

3. Race or ethnic group designation of bidder. Enter race or ethnic group in the appropriate line:

☐ Black



Hispanic

☐ Oriental

☐ American Indian

☐ Eskimo

☐ Aleut

☐ White

☐ Pacific Islander

4. The name, title and address of the owner, partner, or officers of the bidder are:

| NAME                   | TITLE                 | ADDRESS                     |
|------------------------|-----------------------|-----------------------------|
| <u>Yolanda Hinojos</u> | <u>President</u>      | <u>11313 Lindenwood Ave</u> |
| <u>Hector Hinojos</u>  | <u>Vice President</u> | <u>11441 Menlo Ave</u>      |
| <u>Yolanda Hinojos</u> | <u>Secretary</u>      | <u>11313 Lindenwood Ave</u> |

5. The names and addresses of all other persons, both natural and corporate, having a substantial interest in the bidder, and the nature of the interest are:

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

6. The names, addresses and trade classifications of all other building construction contractors in which the bidder has a substantial interest are:

NAME

TITLE

TRADE CLASSIFICATION

\_\_\_\_\_  
\_\_\_\_\_

**SUPPLEMENTAL BIDDER INFORMATION**

**PART II**

I-E-1

# SUBCONTRACTOR AND/OR SUPPLIER IDENTIFICATION

Bowen Rd. Street & Drainage Improvements,

SOLICITATION NO. 2005-234

BIDDER: Texas Concrete & Asphalt, Inc

The Bidder shall indicate below the name of each subcontractor and/or supplier the bidder will use in the performance of the contract. The Bidder shall specify the work to be performed by the subcontractor or the materials to be provided by the supplier, the amount of the subcontract or purchase order, and the percentage of the contract the Bidder will expand throughout the life of the project. Any changes in subcontractor and/or supplier listed below shall require additional approval prior to contract execution.

| Name & Address  | Service / Supplies | \$ Value                | % of Contract           |
|-----------------|--------------------|-------------------------|-------------------------|
| Hughes Supply   | PVC Pipe           | \$ 33,000               | 4.5 %                   |
| T & T Staff     | Labor              | \$ 220,000              | 30 %                    |
| Comax           | Hmac / Base        | \$ 75,000               | 11 %                    |
| Western Precast | ManHoles           | \$ 15,000               | 3 %                     |
| Rinker          | RCP                | \$ 50,000               | 7 %                     |
|                 |                    |                         |                         |
|                 |                    |                         |                         |
|                 |                    |                         |                         |
|                 |                    |                         |                         |
|                 |                    |                         |                         |
| TOTAL:          |                    | \$ 396,000<br>(Dollars) | 55 %<br>(% of Contract) |

SUPPLEMENTAL BIDDERS INFORMATION  
PART III

STATEMENT OF INCORPORATED MATERIALS

Bowen Rd. Street & Drainage Improvements,

SOLICITATION NO. 2005-234 BIDDER: Texas Concrete & Asphalt, Inc

---

The State of Texas requires a "separated contract" for tax exemption purposes. This format complies with this requirement.

The amounts entered for base bids, alternates and unit prices are the agreed contract prices for incorporated materials.

Base Bids:

|              |   |
|--------------|---|
| Base Bid I   | \$ <u>587,055.<sup>00</sup></u><br><del>600,730</del> |
| Base Bid IA  | \$ <u>841.<sup>00</sup></u>                           |
| Base Bid II  | \$ <u>48,667.<sup>00</sup></u>                        |
| Base Bid III | \$ <u>74,508.<sup>00</sup></u>                        |

Alternates:

|                 |                                |
|-----------------|--------------------------------|
| Alternate No. 1 | \$ <u>12,500.<sup>00</sup></u> |
| Alternate No. 2 | \$ <u>2,280.<sup>00</sup></u>  |

**JOHN COOK**  
MAYOR

JOYCE WILSON  
CITY MANAGER

DARYL W. COLE  
STREETS DIRECTOR

**CITY COUNCIL**

ANN MORGAN LILLY, DISTRICT 1  
SUSANNAH M. BYRD, DISTRICT 2  
J. ALEXANDRO LOZANO, DISTRICT 3  
MELINA CASTRO, DISTRICT 4  
PRESI ORTEGA, JR., DISTRICT 5  
EDDIE HOLGUIN, JR., DISTRICT 6  
STEVE ORTEGA, DISTRICT 7  
BETO O'ROURKE, DISTRICT 8

**STREET DEPARTMENT**

August 22, 2005

TO: Byron Johnson, Director of Purchasing  
ATTN: Jaime Huerta, Contract Compliance Specialist  
FROM: Daryl W. Cole, Streets Director *DWC*  
SUBJECT: Bid No. 2005-234 Bowen Road Street & Drainage Improvements *8/22/05*

We have reviewed the above-subject bid and we recommend **Texas Concrete & Asphalt, Inc.**, El Paso, Texas be awarded bid as the lowest responsive and responsible bidder meeting specifications, for an award amount of **\$725,851**.

|              |            |
|--------------|------------|
| Base Bid I   | \$ 587,055 |
| Base Bid IA  | 841        |
| Base Bid II  | 48,667     |
| Base Bid III | 74,508     |
| Alternate 1  | 12,500     |
| Alternate 2  | 2,280      |

**TOTAL \$ 725,851**

If you have any questions please call me at 621-6750.

DWC/rb