

CITY OF EL PASO BID TABULATION

BID TITLE: Relocation and Renovation of Bus Canopies
 BID DATE: May 1, 2013

BID NO: 2013-195
 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

				AC Custom Welding & Machining, Inc.		Setcon, LLC		Mimbela Contractors, Inc.	
				TX		TX		TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL

BASE BID - UNIT PRICE SCHEDULE:

1	1	LS	INSURANCE, BONDS, MOBILIZATION AND DEMOBILIZATION	\$2,150.00	\$2,150.00	\$10,147.02	\$10,147.02	\$8,680.00	\$8,680.00
2	6	EA	REMOVAL OF CANOPY INCLUDES THE REMOVAL OF ALL CANOPIES FROM CURRENT LOCATION	\$1,040.00	\$6,240.00	\$2,812.50	\$16,875.00	\$2,200.00	\$13,200.00
3	100	SY	CONCRETE PATCH & REPAIR INCLUDES SUBGRADE FILLING AND ASPHALT PATCHING OF SITE WHERE CANOPIES WERE REMOVED FROM & AT BIRCH STREET	\$25.00	\$2,500.00	\$29.93	\$2,993.00 CONTRACTOR'S TOTAL = \$2,992.50	\$90.00	\$9,000.00
4	6	EA	REFURBISH & PAINT CANOPIES INCLUDES REPAIRING, SANDING, PRIMING, & OIL BASE PAINTING METAL SURFACES	\$5,000.00	\$30,000.00	\$937.50	\$5,625.00	\$2,500.00	\$15,000.00
5	50	SY	REMOVAL OF EXISTING PARKWAY PAVING INCLUDES ALL EXISTING CONCRETE OR ASPHALT SIDEWALK	\$25.00	\$1,250.00	\$28.63	\$1,431.50 CONTRACTOR'S TOTAL = \$1,431.25	\$90.00	\$4,500.00
6	50	SY	FURNISH AND INSTALL 5X5 CONCRETE FOOTINGS 3600 PSI CONCRETE INCLUDES 3 PER CANOPY & ALL PROPER REINFORCING, ANCHORS FOR CANOPIES, & ELECTRICAL STUBOUTS	\$200.00	\$10,000.00	\$387.35	\$19,367.50	\$500.00	\$25,000.00

Edward [Signature] 5-6-2013

Approved By:

2013-195 Relocation and Renovation of Bus Canopies

CITY OF EL PASO BID TABULATION

BID TITLE: Relocation and Renovation of Bus Canopies				BID NO: 2013-195		DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT			
BID DATE: May 1, 2013				AC Custom Welding & Machining, Inc.		Setcon, LLC		Mimbela Contractors, Inc.	
				TX		TX		TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
7	5	8	TRANSPORTATION & INSTALLATION OF FIVE (5) CANOPIES AT BIRCH STREET INCLUDES TRANSPORTATION FROM SAN JANCITO TO FINAL DESTINATION, INSTALLATION TO INCLUDE ALL LABOR, MATERIALS, AND INCIDENTALS	\$2,080.00	\$10,400.00	\$3,212.50	\$16,062.50	\$2,200.00	\$11,000.00
8	1	EA	TRANSPORTATION & INSTALLATION OF ONE (1) CANOPIES AT EDMERE & RC POE INCLUDES TRANSPORTATION FROM SAN JANCITO TO FINAL DESTINATION, INSTALLATION TO INCLUDE ALL LABOR, MATERIALS, AND INCIDENTALS	\$2,080.00	\$2,080.00	\$3,525.00	\$3,525.00	\$2,200.30	\$2,200.30
9	46	SY	FURNISH & INSTALL 4" CONCRETE SIDEWALK AND CONCRETE PAD FOR CANOPY AT EDMERE 3600 PSI CONCRETE INCLUDES SUBGRADE PREP, FORMS, MATERIALS, LABOR, INCIDENTALS	\$200.00	\$9,200.00	\$59.78	\$2,749.88	\$150.00	\$6,900.00
SUM TOTAL BASE BID (ITEMS 1-46)				\$73,820.00		\$78,776.40		\$95,480.30	
						CONTRACTOR'S TOTAL = \$78,772.59			
BID BOND SUBMITTED				YES		YES		YES	
AMENDMENTS ACKNOWLEDGED				YES		YES		YES	

Edward N. King 5-6-2013

BID TITLE: Relocation and Renovation of Bus Canopies					BID NO: 2013-195					
BID DATE: May 1, 2013					DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
					Lab Builders		EGL Construction, Inc.		Keystone GC, LLC	
					TX		TX		TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
BASE BID - UNIT PRICE SCHEDULE:										
1	1	LS	INSURANCE, BONDS, MOBILIZATION AND DEMOBILIZATION	\$5,200.00	\$5,200.00	\$4,000.00	\$4,000.00	\$6,525.00	\$6,525.00	
2	6	EA	REMOVAL OF CANOPY INCLUDES THE REMOVAL OF ALL CANOPIES FROM CURRENT LOCATION	\$3,000.00	\$18,000.00	\$6,000.00	\$36,000.00	\$3,825.00	\$22,950.00	
3	100	SY	CONCRETE PATCH & REPAIR INCLUDES SUBGRADE FILLING AND ASPHALT PATCHING OF SITE WHERE CANOPIES WERE REMOVED FROM & AT BIRCH STREET	\$185.00	\$18,500.00	\$55.00	\$5,500.00	\$18.65	\$1,865.00	
4	6	EA	REFURBISH & PAINT CANOPIES INCLUDES REPAIRING, SANDING, PRIMING, & OIL BASE PAINTING METAL SURFACES	\$2,000.00	\$12,000.00	\$5,500.00	\$33,000.00	\$7,400.00	\$44,400.00	
5	50	SY	REMOVAL OF EXISTING PARKWAY PAVING INCLUDES ALL EXISTING CONCRETE OR ASPHALT SIDEWALK	\$170.00	\$8,500.00	\$100.00	\$5,000.00	\$24.90	\$1,245.00	
6	50	SY	FURNISH AND INSTALL 5X5 CONCRETE FOOTINGS 3600 PSI CONCRETE INCLUDES 3 PER CANOPY & ALL PROPER REINFORCING, ANCHORS FOR CANOPIES, & ELECTRICAL STUBOUTS	\$240.00	\$12,000.00	\$150.00	\$7,500.00	\$300.00	\$15,000.00	

Edward M. King 5-6-2013

Approved By: _____

CITY OF EL PASO BID TABULATION

BID TITLE: Relocation and Renovation of Bus Canopies					BID NO: 2013-195					
BID DATE: May 1, 2013					DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT					
					Lab Builders		EGL Construction, Inc.		Keystone GC, LLC	
					TX		TX		TX	
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
7	5	8	TRANSPORTATION & INSTALLATION OF FIVE (5) CANOPIES AT BIRCH STREET INCLUDES TRANSPORTATION FROM SAN JANCITO TO FINAL DESTINATION, INSTALLATION TO INCLUDE ALL LABOR, MATERIALS, AND INCIDENTALS	\$3,600.00	\$18,000.00	\$6,000.00	\$30,000.00	\$6,600.00	\$33,000.00	
8	1	EA	TRANSPORTATION & INSTALLATION OF ONE (1) CANOPIES AT EDMERRE & RC POE INCLUDES TRANSPORTATION FROM SAN JANCITO TO FINAL DESTINATION, INSTALLATION TO INCLUDE ALL LABOR, MATERIALS, AND INCIDENTALS	\$6,200.00	\$6,200.00	\$6,000.00	\$6,000.00	\$6,750.00	\$6,750.00	
9	46	SY	FURNISH & INSTALL 4" CONCRETE SIDEWALK AND CONCRETE PAD FOR CANOPY AT EDMERRE 3600 PSI CONCRETE INCLUDES SUBGRADE PREP, FORMS, MATERIALS, LABOR, INCIDENTALS	\$250.00	\$11,500.00	\$60.00	\$2,760.00	\$49.15	\$2,260.90	
SUM TOTAL BASE BID (ITEMS 1-46)					\$109,900.00		\$129,760.00		\$133,995.90	
BID BOND SUBMITTED					YES		YES		YES	
AMENDMENTS ACKNOWLEDGED					NO		YES		YES	

Edward Smith 5-6-2013

CITY OF EL PASO BID TABULATION

BID TITLE: Relocation and Renovation of Bus Canopies
 BID DATE: May 1, 2013
 BID NO: 2013-195
 DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

				Quarry Hill Ltd.					
				TX					
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL

BASE BID - UNIT PRICE SCHEDULE:

1	1	LS	INSURANCE, BONDS, MOBILIZATION AND DEMOBILIZATION	\$19,124.48	\$19,124.48				
2	6	EA	REMOVAL OF CANOPY INCLUDES THE REMOVAL OF ALL CANOPIES FROM CURRENT LOCATION	\$4,601.83	\$27,610.98				
3	100	SY	CONCRETE PATCH & REPAIR INCLUDES SUBGRADE FILLING AND ASPHALT PATCHING OF SITE WHERE CANOPIES WERE REMOVED FROM & AT BIRCH STREET	\$100.41	\$10,041.00				
4	6	EA	REFURBISH & PAINT CANOPIES INCLUDES REPAIRING, SANDING, PRIMING, & OIL BASE PAINTING METAL SURFACES	\$18,383.41	\$110,300.46				
5	50	SY	REMOVAL OF EXISTING PARKWAY PAVING INCLUDES ALL EXISTING CONCRETE OR ASPHALT SIDEWALK	\$97.73	\$4,886.50				
6	50	SY	FURNISH AND INSTALL 5X5 CONCRETE FOOTINGS 3600 PSI CONCRETE INCLUDES 3 PER CANOPY & ALL PROPER REINFORCING, ANCHORS FOR CANOPIES, & ELECTRICAL STUBOUTS	\$505.55	\$25,277.50				

Edward [Signature] 5-6-2013

CITY OF EL PASO BID TABULATION

BID TITLE: Relocation and Renovation of Bus Canopies

BID NO: 2013-195

BID DATE: May 1, 2013

DEPARTMENT: ENGINEERING & CONSTRUCTION MANAGEMENT

				Quarry Hill Ltd.					
				TX					
ITEM #	EST. QTY	UNITS	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
7	5	8	TRANSPORTATION & INSTALLATION OF FIVE (5) CANOPIES AT BIRCH STREET INCLUDES TRANSPORTATION FROM SAN JANCITO TO FINAL DESTINATION, INSTALLATION TO INCLUDE ALL LABOR, MATERIALS, AND INCIDENTALS	\$6,633.81	\$33,169.05				
8	1	EA	TRANSPORTATION & INSTALLATION OF ONE (1) CANOPIES AT EDGEMERE & RC POE INCLUDES TRANSPORTATION FROM SAN JANCITO TO FINAL DESTINATION, INSTALLATION TO INCLUDE ALL LABOR, MATERIALS, AND INCIDENTALS	\$6,633.81	\$6,633.81				
9	46	SY	FURNISH & INSTALL 4" CONCRETE SIDEWALK AND CONCRETE PAD FOR CANOPY AT EDGEMERE 3600 PSI CONCRETE INCLUDES SUBGRADE PREP, FORMS, MATERIALS, LABOR, INCIDENTALS	\$211.52	\$9,729.92				
SUM TOTAL BASE BID (ITEMS 1-46)				\$246,773.70					
BID BOND SUBMITTED				YES					
AMENDMENTS ACKNOWLEDGED				YES					

Edward A. ... 5-6-2013

Approved By:

2013-195 Relocation and Renovation of Bus Canopies